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          CALL ORDER   : 121                                              CONTRACT ID  : IR-33066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION - COMMON 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                      36,111.000        SYS 

  12  202-02272           PAVED SIDE DITCH, REMOVE                                               2,369.000        LFT 

  13  202-02637           PIPE, ABANDON AND GROUT FILL                                             589.000        LFT 

  14  202-02859           GRATED BOX END SECTION, REMOVE                                             1.000        EACH 

  15  202-02928           CATCH BASIN, REMOVE                                                        3.000        EACH 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-51368           SLOPEWALL, REMOVE                                                        575.000        SYS 

  19  202-62420           BRIDGE RAILING, REMOVE                                                   516.000        LFT 

  20  202-74055           OVERHEAD SIGN STRUCTURE, BOX                                               4.000        EACH 

  21  202-74080           OVERHEAD SIGN STRUCTURE,                                                   5.000        EACH 

  22  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                           11.000        EACH 

  23  202-82065           SIGN CIRCUITRY, BOX TRUSS, REMOVE                                          6.000        EACH 

  24  202-82066           SIGN CIRCUITRY, CANTILEVER, REMOVE                                         6.000        EACH 

  25  202-82067           SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE                                     2.000        EACH 

  26  202-86946           HANDHOLE, REMOVE                                                           7.000        EACH 

  27  202-91385           INLET, REMOVE                                                              5.000        EACH 

  28  202-91840           FENCE, CHAIN LINK, REMOVE                                              3,049.000        LFT 

  29  202-93615           CONCRETE, REMOVE                                                         152.000        SYS 

  30  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 

  31  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     11.000        EACH 

  32  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         5,718.000        LFT 

  33  202-95027           IMPACT ATTENUATOR, REMOVE                                                  1.000        EACH 

  34  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 

  35  202-96022           CONCRETE FOUNDATION, REMOVE                                                5.000        EACH 

  36  202-96133           PIPE, REMOVE                                                           2,379.000        LFT 

  37  202-99187           FENCE, FARM FIELD, REMOVE                                                144.000        LFT 

  38  203-02000           EXCAVATION, COMMON                                                     2,321.000        CYS 

  39  203-02070           BORROW                                                                 4,206.000        CYS 

  40  205-03371           SEDIMENT, REMOVE                                                       3,914.000        CYS 

  41  205-06930           SPLASHPAD                                                                  7.500        TON 

  42  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    406.000        TON 

  43  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    346.000        TON 

  44  205-06933           TEMPORARY INLET PROTECTION                                               132.000        EACH 

  45  205-06934           TEMPORARY MULCH                                                          200.400        TON 

  46  205-06935           TEMPORARY SEDIMENT BASIN                                                   2.000        EACH 

  47  205-06936           TEMPORARY SEDIMENT TRAP                                                1,307.000        TON 

  48  205-06937           TEMPORARY SILT FENCE                                                  24,158.000        LFT 

  49  205-06938           TEMPORARY SLOPE DRAIN                                                    652.000        LFT 
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  50  205-09543           NO 2 STONE                                                               200.000        TON 

  51  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         195.000        LFT 

  52  205-11585           TEMPORARY FILTER BERM                                                    335.000        LFT 

  53  205-11586           TEMPORARY FILTER STONE                                                    22.500        TON 

  54  205-11587           TEMPORARY GEOTEXTILE                                                   2,792.000        SYS 

  55  205-11591           TEMPORARY SEED MIXTURE                                                11,995.000        LBS 

  56  206-51220           EXCAVATION, WET                                                           84.000        CYS 

  57  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   3,855.000        CYS 

  58  206-51817           SHEET PILING, STEEL                                                      942.000        SFT 

  59  207-08263           SUBGRADE TREATMENT, TYPE IA                                          120,651.000        SYS 

  60  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         21,533.000        SYS 

  61  208-02046           GRADING IN GORE AREA                                                       5.000        EACH 

  62  211-02050           B BORROW                                                              12,846.000        CYS 

  63  211-06467           AGGREGATE FOR END BENT BACKFILL                                            8.000        CYS 

  64  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           11,446.000        CYS 

  65  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           32,381.000        CYS 

  66  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           9.000        CYS 

  67  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,293.000        TON 

  68  302-07455           DENSE GRADED SUBBASE                                                     257.000        CYS 

  69  302-08562           COARSE AGGREGATE, NO 8                                                 3,167.000        TON 

  70  303-01180           COMPACTED AGGREGATE, NO. 53                                              263.000        TON 

  71  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                73.000        SYS 

  72  306-08039           MILLING, ASPHALT REMOVAL                                               2,231.000        SYS 

  73  306-08041           MILLING, PCCP                                                         26,736.000        SYS 

  74  306-08043           MILLING, TRANSITION                                                      484.000        SYS 

  75  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  76  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,072.000        TON 

  77  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                1,799.000        TON 

  78  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        4,163.000        TON 

  79  401-10258           JOINT ADHESIVE, SURFACE                                                1,518.000        LFT 

  80  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,458.000        LFT 

  81  402-07433           HMA SURFACE, TYPE B                                                        5.000        TON 

  82  402-07434           HMA SURFACE, TYPE C                                                      222.000        TON 

  83  402-07438           HMA INTERMEDIATE, TYPE B                                                  44.000        TON 

  84  402-07439           HMA INTERMEDIATE, TYPE C                                                 361.000        TON 

  85  402-07442           HMA BASE, TYPE C                                                         497.000        TON 

  86  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          9,506.000        TON 

  87  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  88  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  89  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  90  501-06914           QC/QA PCCP                                                            26,736.000        SYS 

  91  503-05310           TERMINAL JOINT                                                           112.000        LFT 

  92  503-09261           PCCP STITCHING                                                         3,975.000        EACH 

  93  506-06333           PCCP PATCHING, FULL DEPTH                                                102.000        SYS 

  94  507-07505           RETROFIT LOAD TRANSFER                                                 2,678.000        EACH 

  95  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            36.000        EACH 

  96  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              1.000        EACH 

  97  601-02241           GUARDRAIL, REMOVE                                                      9,175.000        LFT 

  98  601-02625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2, MODIFIED                    1.000        EACH 
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  99  601-02625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2, MODIFIED                    1.000        EACH 

 100  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

 101  601-06035           GUARDRAIL, RESET                                                       1,754.000        LFT 

 102  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

 103  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  3.000        EACH 

 104  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                             16.000        EACH 

 105  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                             16.000        EACH 

 106  601-08435           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 

 107  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 

 108  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           1.000        EACH 

 109  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 

 110  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

 111  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                  20,023.750        LFT 

 112  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

 113  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               7.000        EACH 

 114  602-02098           MEDIAN BARRIER RAIL TRANSITION                                            10.000        EACH 

 115  602-06729           BARRIER DELINEATOR                                                       674.000        EACH 

 116  602-08603           CONCRETE BARRIER, 45 IN                                                3,520.000        LFT 

 117  602-08604           CONCRETE BARRIER, 45 IN, MODIFIED                                      3,701.000        LFT 

 118  603-06040           FENCE, FARM FIELD, 47 IN                                                  93.000        LFT 

 119  603-92636           FENCE, CHAIN LINK, 72 IN                                               3,093.000        LFT 

 120  605-05523           CURB, HMA                                                                 52.000        LFT 

 121  607-06335           PAVED SIDE DITCH, A                                                    5,961.000        LFT 

 122  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                769.400        SYS 

 123  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN                                66.000        SYS 

 124  610-07487           HMA FOR APPROACHES, TYPE B                                               185.000        TON 

 125  615-06505           MONUMENT, B                                                                2.000        EACH 

 126  615-06510           MONUMENT, C                                                               22.000        EACH 

 127  616-02320           GEOTEXTILES                                                            8,468.000        SYS 

 128  616-05688           RIPRAP, CLASS 1                                                          227.000        TON 

 129  616-05689           RIPRAP, CLASS 2                                                           34.000        TON 

 130  616-06405           RIPRAP, REVETMENT                                                      4,801.000        TON 

 131  616-06451           RIPRAP, UNIFORM                                                           51.000        TON 

 132  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 21.000        SYS 

 133  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

 134  621-01597           EROSION CONTROL, MAT                                                      81.000        SYS 

 135  621-02770           EROSION CONTROL BLANKET                                               80,534.000        SYS 

 136  621-06545           FERTILIZER                                                                26.300        TON 

 137  621-06554           SEED MIXTURE, U                                                        6,579.000        LBS 

 138  621-06560           MULCHED SEEDING, U                                                     3,810.000        SYS 

 139  621-06565           MULCHING MATERIAL                                                        119.200        TON 

 140  621-06567           WATER                                                                    104.000        kGAL 

 141  621-06574           SODDING                                                               26,421.000        SYS 

 142  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       5.000        EACH 

 143  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

 144  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

 145  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

 146  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         48.000        MOS 

 147  701-02936           PILE, STEEL H, HP 14 IN X 89                                             966.000        LFT 
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 148  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

 149  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           311.000        LFT 

 150  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

 151  701-09684           PILE SHOE, HP 14 X 89                                                     15.000        EACH 

 152  701-09739           PILE SHOE, HP 12 X 53                                                     16.000        EACH 

 153  701-09770           PILE SHOE, HP 14 X 73                                                     24.000        EACH 

 154  701-51195           PILE, STEEL H, HP 12 IN X 53                                             795.000        LFT 

 155  701-93575           PILE, STEEL H, HP 14 IN X 73                                           1,622.000        LFT 

 156  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

 157  702-44240           CONCRETE, A, STRUCTURES                                                1,267.500        CYS 

 158  702-51005           CONCRETE, A, SUBSTRUCTURE                                                142.300        CYS 

 159  702-51015           CONCRETE, B, FOOTINGS                                                    999.300        CYS 

 160  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           620.000        EACH 

 161  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 54.800        CYS 

 162  703-01540           THREADED TIE BAR ASSEMBLY                                                336.000        EACH 

 163  703-06028           REINFORCING BARS                                                      71,978.000        LBS 

 164  703-06029           REINFORCING BARS, EPOXY COATED                                       499,601.000        LBS 

 165  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              570.700        CYS 

 166  704-51106           DECK DRAIN                                                                17.000        EACH 

 167  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

 168  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,692.000        SYS 

 169  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN                                 1,535.000        SYS 

 170  706-09545           COARSE AGGREGATE, NO 8                                                    10.000        CYS 

 171  706-09959           RAILING, CONCRETE, FT                                                    208.000        LFT 

 172  706-09959           RAILING, CONCRETE, FT                                                    227.000        LFT 

 173  706-09962           RAILING, CONCRETE, PF-1                                                  579.500        LFT 

 174  706-11404           RAILING, STEEL, PF-1                                                     596.800        LFT 

 175  706-11601           RAILING, CONCRETE, FT                                                  3,738.300        CYS 

 176  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   28.000        EACH 

 177  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

 178  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 179  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 180  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 181  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 182  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 183  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 184  710-09158           PATCHING CONCRETE STRUCTURES                                              30.000        SFT 

 185  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 186  715-03025           SANITARY MANHOLE                                                           1.000        EACH 

 187  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              104.000        LFT 

 188  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              148.000        LFT 

 189  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            91,996.000        LFT 

 190  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              444.000        LFT 

 191  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          7,133.000        LFT 

 192  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              108.000        LFT 

 193  715-05141           PIPE, TYPE 1 CIRCULAR 84 IN                                              322.000        LFT 

 194  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,630.000        LFT 

 195  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,085.000        LFT 

 196  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,447.000        LFT 
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 197  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            2,311.000        LFT 

 198  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              601.000        LFT 

 199  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                              246.000        LFT 

 200  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                              236.000        LFT 

 201  715-05239           PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT                                   125.000        LFT 

 202  715-05407           PIPE, END BENT DRAIN, 6 IN                                                70.000        LFT 

 203  715-05415           PIPE SANITARY SEWER 24 IN                                                488.000        LFT 

 204  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                             3,720.000        LFT 

 205  715-05423           PIPE, SLOTTED DRAIN, 15 IN                                               940.000        LFT 

 206  715-05424           PIPE, SLOTTED DRAIN, 18 IN                                               520.000        LFT 

 207  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                            35.000        LFT 

 208  715-05596           PIPE EXTENSION, CIRCULAR 18 IN                                            53.000        LFT 

 209  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            73.000        LFT 

 210  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 

 211  715-05842           CONCRETE ANCHOR 42 IN                                                      2.000        EACH 

 212  715-05889           PIPE EXTENSION, CIRCULAR 30 IN                                            20.000        LFT 

 213  715-05890           PIPE EXTENSION, CIRCULAR 42 IN                                            25.000        LFT 

 214  715-05908           PIPE EXTENSION, CIRCULAR, 60 IN                                            8.000        LFT 

 215  715-06398           CONCRETE ANCHOR, MIN AREA 6.4 SF                                           4.000        EACH 

 216  715-06939           CONCRETE ANCHOR MIN AREA 29.5 SFT                                          2.000        EACH 

 217  715-07150           CONCRETE ANCHOR 84 IN                                                      2.000        EACH 

 218  715-08069           CONCRETE ANCHOR MIN AREA 5.1 SFT                                           5.000        EACH 

 219  715-09064           VIDEO INSPECTION FOR PIPE                                              8,998.000        LFT 

 220  715-09064           VIDEO INSPECTION FOR PIPE                                                923.000        LFT 

 221  715-09064           VIDEO INSPECTION FOR PIPE                                                923.000        LFT 

 222  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 223  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 224  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 225  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 226  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

 227  715-09992           PIPE, TYPE 1 DEFORMED MIN AREA 29.5 SFT                                  120.000        LFT 

 228  715-11739           GRATED BOX END SECTION II, 10:1 MIN AREA 6.4 SFT                           1.000        EACH 

 229  715-11745           PIPE EXTENSION, DEFORMED MIN AREA 6.4 SFT                                 90.000        LFT 

 230  715-46000           PIPE END SECTION, DIA 12"                                                 15.000        EACH 

 231  715-46005           PIPE END SECTION, DIA 15"                                                  9.000        EACH 

 232  715-46010           PIPE END SECTION, DIA 18"                                                  4.000        EACH 

 233  715-46015           PIPE END SECTION, DIA 21"                                                  1.000        EACH 

 234  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

 235  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

 236  715-46040           PIPE END SECTION, DIA 36 IN                                                3.000        EACH 

 237  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                     113.000        LFT 

 238  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN                                      24.000        LFT 

 239  716-07632           PIPE INSTALLATION, TRENCHLESS, 18 IN                                      84.000        LFT 

 240  716-07654           PIPE INSTALLATION, TRENCHLESS, 6 IN                                      417.000        LFT 

 241  716-09396           PIPE INSTALLATION, TRENCHLESS, 2 IN                                      220.000        LFT 

 242  716-09631           PIPE INSTALLATION, TRENCHLESS, 21 IN                                      84.000        LFT 

 243  716-11716           PIPE INSTALLATION, TRENCHLESS,                                            24.000        LFT 

 244  718-06528           OUTLET PROTECTOR, 1                                                       43.000        EACH 

 245  718-06529           OUTLET PROTECTOR, 2                                                       53.000        EACH 
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 246  718-06531           OUTLET PROTECTOR, 3                                                       35.000        EACH 

 247  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 

 248  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,883.000        CYS 

 249  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            82,092.000        SYS 

 250  720-03194           MANHOLE                                                                    1.000        EACH 

 251  720-03988           MANHOLE, J4, DROP                                                          3.000        EACH 

 252  720-07299           INLET, H                                                                   3.000        EACH 

 253  720-07301           INLET, TYPE HA                                                            25.000        EACH 

 254  720-07302           INLET, TYPE HA, WITH SLOTTED DRAIN                                        11.000        EACH 

 255  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 

 256  720-10114           SANITARY DROP MANHOLE                                                      1.000        EACH 

 257  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 

 258  720-45030           INLET, E7                                                                  8.000        EACH 

 259  720-45035           INLET, F7                                                                  4.000        EACH 

 260  720-45040           INLET, G7                                                                  5.000        EACH 

 261  720-45069           INLET, P12                                                                 1.000        EACH 

 262  720-45130           INLET, E7, MODIFIED                                                       10.000        EACH 

 263  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 

 264  720-45140           INLET, G7, MODIFIED                                                        1.000        EACH 

 265  720-45141           INLET, H5, MODIFIED                                                        5.000        EACH 

 266  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 

 267  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

 268  720-45410           MANHOLE, C4                                                                2.000        EACH 

 269  720-45425           MANHOLE, F4                                                                1.000        EACH 

 270  720-91110           MANHOLE, N4                                                                1.000        EACH 

 271  720-93501           MANHOLE, L4                                                                1.000        EACH 

 272  720-94612           MANHOLE, K4                                                                1.000        EACH 

 273  720-95335           MANHOLE, M4                                                                3.000        EACH 

 274  720-95422           MANHOLE, J4                                                                1.000        EACH 

 275  720-98625           MANHOLE, C4, DROP                                                          4.000        EACH 

 276  722-51842           BRIDGE DECK OVERLAY                                                    2,478.000        SYS 

 277  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           15.200        CYS 

 278  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,400.000        SFT 

 279  722-60824           SURFACE MILLING                                                        2,155.000        SYS 

 280  724-51927           STRUCTURAL EXPANSION JOINT, M                                             48.000        LFT 

 281  725-08293           PIPE LINER, CURED-IN-PLACE, 36 IN                                        923.000        LFT 

 282  731-93945           FACE PANELS, CONCRETE                                                 33,209.000        SFT 

 283  731-93946           WALL ERECTION                                                         33,209.000        SFT 

 284  731-93947           LEVELING PAD, CONCRETE                                                 1,810.000        LFT 

 285  734-10240           CUT-WALL, NO.                                                          1,781.000        SFT 

 286  734-10240           CUT-WALL, NO.                                                         14,215.000        SFT 

 287  734-10240           CUT-WALL, NO.                                                          2,343.000        SFT 

 288  734-10240           CUT-WALL, NO.                                                            241.000        SFT 

 289  734-10240           CUT-WALL, NO.                                                            922.000        SFT 

 290  734-10240           CUT-WALL, NO.                                                            267.000        SFT 

 291  734-10240           CUT-WALL, NO.                                                            680.000        SFT 

 292  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              46.000        EACH 

 293  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

 294  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 7 

 

          CALL ORDER   : 121                                              CONTRACT ID  : IR-33066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION - COMMON 

 

 295  801-06201           TEMPORARY PANEL SIGNS                                                    754.000        SFT 

 296  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            394.000        LFT 

 297  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          368,919.000        LFT 

 298  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 

 299  801-06640           CONSTRUCTION SIGN, A                                                     130.000        EACH 

 300  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 

 301  801-06710           FLASHING ARROW SIGN                                                      945.000        DAY 

 302  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 303  801-07118           BARRICADE, III-A                                                         132.000        LFT 

 304  801-07119           BARRICADE, III-B                                                          48.000        LFT 

 305  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     42,350.000        LFT 

 306  801-08402           TEMPORARY TRAFFIC BARRIER, TYPE 3                                        270.000        LFT 

 307  801-08403           TEMPORARY TRAFFIC BARRIER, TYPE 4                                      2,020.000        LFT 

 308  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,120.000        LFT 

 309  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          12.000        EACH 

 310  802-02475           SIGN, PANEL, RELOCATE                                                      4.000        EACH 

 311  802-04893           REFERENCE POST                                                            74.000        EACH 

 312  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        224.750        LFT 

 313  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        534.500        LFT 

 314  802-06402           DYNAMIC MESSAGE SIGN                                                       1.000        EACH 

 315  802-07057           SIGN, PANEL, WITH LEGEND                                               6,877.000        SFT 

 316  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         86.000        EACH 

 317  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

 318  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 

 319  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                4.000        EACH 

 320  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               2.000        EACH 

 321  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 

 322  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   2.000        EACH 

 323  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   1.000        EACH 

 324  802-09224           OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE D                                 2.000        EACH 

 325  802-09225           OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE E                                 4.000        EACH 

 326  802-09536           BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 IN.                                5.000        EACH 

 327  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                               11.000        EACH 

 328  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 

 329  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        3.000        EACH 

 330  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          369.190        SFT 

 331  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        498.400        SFT 

 332  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               13.000        SFT 

 333  802-09861           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE I                                2.000        EACH 

 334  802-09898           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 36 IN HEIGHT                     1.000        EACH 

 335  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                    20.000        EACH 

 336  802-74050           SIGN, OVERHEAD, REMOVE                                                     6.000        EACH 

 337  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            7,500.000        LBS 

 338  804-06770           DELINEATOR POST                                                          127.000        EACH 

 339  804-06771           DELINEATOR POST, FLEXIBLE                                                 91.000        EACH 

 340  805-02262           FLASHER INSTALLATION                                                  LUMP              LUMP 

 341  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    3.000        EACH 

 342  805-04973           CONDUIT                                                                  528.000        LFT 

 343  805-04973           CONDUIT                                                                  428.000        LFT 
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 344  805-06483           CONTROLLER                                                                 3.000        EACH 

 345  805-06595           CONDUIT, PVC, 2 IN                                                       289.000        LFT 

 346  805-06616           PIEZO, CLASS II                                                           16.000        EACH 

 347  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 

 348  805-11540           MICROLOOP DETECTOR PROBE                                                  12.000        EACH 

 349  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 350  805-78467           SIGNAL CABLE, 3C/8GA                                                   2,120.000        LFT 

 351  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,970.000        LFT 

 352  805-78480           SIGNAL CABLE, 3C/14GA                                                    320.000        LFT 

 353  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,072.000        LFT 

 354  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

 355  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   2.000        EACH 

 356  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     996.000        LFT 

 357  807-01413           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                 12.000        EACH 

 358  807-01603           SERVICE POINT, TYPE II                                                     2.000        EACH 

 359  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 

 360  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             13.000        EACH 

 361  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 

 362  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C             1,405.000        LFT 

 363  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 

 364  807-02618           WIRE, NO 2 COPPER, 3 1/C                                                  90.000        LFT 

 365  807-02781           LUMINAIRE, MAST ARM, 10 FT                                                 4.000        EACH 

 366  807-02934           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              1.000        EACH 

 367  807-03934           LIGHT STRUCTURE, REMOVE                                                    5.000        EACH 

 368  807-04653           LIGHTING FOUNDATION,                                                       9.000        EACH 

 369  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                   17,100.000        LFT 

 370  807-78590           HANDHOLE                                                                  15.000        EACH 

 371  807-82360           LIGHT POLE, HIGH MAST, 120 FT E.M.H.                                       6.000        EACH 

 372  807-82400           LIGHT POLE, HIGH MAST, 125 FT E.M.H.                                       3.000        EACH 

 373  807-82480           LIGHT POLE, HIGH MAST, 135 FT E.M.H.                                       3.000        EACH 

 374  807-83648           LIGHT POLE, 36 FT E.M.H., 10.0 FT MAST ARM, ANCHOR BASE                    9.000        EACH 

 375  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                13.000        EACH 

 376  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        26.000        EACH 

 377  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                     22.000        EACH 

 378  807-86830           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 4FT X 20FT                 12.000        EACH 

 379  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  5,960.000        LFT 

 380  807-86910           CONNECTOR KIT, UNFUSED                                                    22.000        EACH 

 381  807-86915           CONNECTOR KIT, FUSED                                                      22.000        EACH 

 382  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            27.000        EACH 

 383  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 

 384  807-86930           INSULATION LINK, NON-WATERPROOFED                                         44.000        EACH 

 385  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 

 386  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               34.000        EACH 

 387  807-86955           CABLE-DUCT MARKER                                                         14.000        EACH 

 388  807-87235           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM 1000 WATT                      24.000        EACH 

 389  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                              90.000        LFT 

 390  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,024.000        LFT 

 391  808-06716           LINE, REMOVE                                                          90,535.000        LFT 

 392  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                686.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 9 

 

          CALL ORDER   : 121                                              CONTRACT ID  : IR-33066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION - COMMON 

 

 393  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               686.000        LFT 

 394  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              114.000        LFT 

 395  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 834.000        LFT 

 396  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        47.000        LFT 

 397  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,800.000        EACH 

 398  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,072.000        EACH 

 399  809-04652           SERVICE POINT                                                              1.000        EACH 

 400  809-04652           SERVICE POINT                                                              1.000        EACH 

 401  809-04652           SERVICE POINT                                                              2.000        EACH 

 402  809-04982           CABLE                                                                  5,246.000        LFT 

 403  809-04989           POWER SUPPLY                                                               1.000        EACH 

 404  809-09343           ITS                                                                        1.000        EACH 

 405  809-09343           ITS                                                                        1.000        EACH 

 406  809-09343           ITS                                                                        2.000        EACH 

 

  SECTION NO. 0002    ROAD CONSTRUCTION - PCCP 

 

 407  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 408  203-02000           EXCAVATION, COMMON                                                   151,325.000        CYS 

 409  203-02070           BORROW                                                                18,330.000        CYS 

 410  302-06464           SUBBASE FOR PCCP                                                      22,802.000        CYS 

 411  303-01180           COMPACTED AGGREGATE, NO. 53                                           20,412.000        TON 

 412  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,872.000        TON 

 413  401-10258           JOINT ADHESIVE, SURFACE                                                7,666.000        LFT 

 414  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,666.000        LFT 

 415  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 

 416  415-11527           BASE SEAL                                                                 12.000        TON 

 417  501-06325           QC/QA-PCCP, 14 IN                                                     92,937.000        SYS 

 418  503-03489           RETROFITTED TIE BARS                                                  12,323.000        EACH 

 419  503-05240           D-1 CONTRACTION JOINT                                                 43,293.000        LFT 

 420  615-06505           MONUMENT, B                                                                8.000        EACH 

 421  615-06515           MONUMENT, D                                                               47.000        EACH 

 422  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              11,010.000        LFT 

 423  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,611.000        LFT 

 424  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,393.000        LFT 

 425  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN                             1,480.000        LFT 

 426  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             46,464.000        LFT 

 427  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            28,727.000        LFT 

 428  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              8,788.000        LFT 

 429  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     614.000        LFT 

 430  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            21,400.000        LFT 

 431  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   80.000        LFT 

 432  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              24,264.000        LFT 

 433  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 

 

  SECTION NO. 0003    ROAD CONSTRUCTION - HMA 

 

 434  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 435  203-02000           EXCAVATION, COMMON                                                   132,835.000        CYS 
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 436  203-02070           BORROW                                                                46,945.000        CYS 

 437  302-06464           SUBBASE FOR PCCP                                                       2,119.000        CYS 

 438  303-01180           COMPACTED AGGREGATE, NO. 53                                           18,028.000        TON 

 439  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      6,447.000        TON 

 440  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               10,805.000        TON 

 441  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        9,505.000        TON 

 442  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           16,658.000        TON 

 443  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                       21,473.000        TON 

 444  401-10258           JOINT ADHESIVE, SURFACE                                               44,600.000        LFT 

 445  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          44,600.000        LFT 

 446  406-05520           ASPHALT FOR TACK COAT                                                    104.000        TON 

 447  415-11527           BASE SEAL                                                                 86.000        TON 

 448  501-06325           QC/QA-PCCP, 14 IN                                                     15,042.000        SYS 

 449  503-03489           RETROFITTED TIE BARS                                                   2,589.000        EACH 

 450  503-05240           D-1 CONTRACTION JOINT                                                  8,044.000        LFT 

 451  615-06505           MONUMENT, B                                                               25.000        EACH 

 452  615-06515           MONUMENT, D                                                               32.000        EACH 

 453  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              16,240.000        LFT 

 454  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,662.000        LFT 

 455  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                5,155.000        LFT 

 456  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN                               870.000        LFT 

 457  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             16,966.000        LFT 

 458  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            28,235.000        LFT 

 459  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              5,193.000        LFT 

 460  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     400.000        LFT 

 461  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            16,460.000        LFT 

 462  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  690.000        LFT 

 463  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              24,756.000        LFT 

 464  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       286.000        LFT 

 

  SECTION NO. 0004    NEW BRIDGE CONSTRUCTION - STEEL 

 

 465  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,500.000        CYS 

 466  211-02050           B BORROW                                                                 755.000        CYS 

 467  701-02936           PILE, STEEL H, HP 14 IN X 89                                          12,307.000        LFT 

 468  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 

 469  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           929.000        LFT 

 470  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              11.000        EACH 

 471  701-09684           PILE SHOE, HP 14 X 89                                                    180.000        EACH 

 472  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,144.700        CYS 

 473  702-51015           CONCRETE, B, FOOTINGS                                                    616.600        CYS 

 474  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 42.800        CYS 

 475  703-06028           REINFORCING BARS                                                     259,555.000        LBS 

 476  703-06029           REINFORCING BARS, EPOXY COATED                                     1,217,180.000        LBS 

 477  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,885.000        CYS 

 478  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 

  SECTION NO. 0005    NEW BRIDGE CONSTRUCTION - CONCRETE 
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 479  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   3,099.600        CYS 

 480  211-02050           B BORROW                                                               1,711.800        CYS 

 481  701-02936           PILE, STEEL H, HP 14 IN X 89                                          21,821.300        LFT 

 482  701-06011           DYNAMIC PILE LOAD TEST                                                    12.000        EACH 

 483  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                         1,057.500        LFT 

 484  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              11.000        EACH 

 485  701-09684           PILE SHOE, HP 14 X 89                                                    288.000        EACH 

 486  701-09770           PILE SHOE, HP 14 X 73                                                     20.000        EACH 

 487  701-93575           PILE, STEEL H, HP 14 IN X 73                                           1,363.000        LFT 

 488  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,774.200        CYS 

 489  702-51015           CONCRETE, B, FOOTINGS                                                  1,188.700        CYS 

 490  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 54.400        CYS 

 491  703-06028           REINFORCING BARS                                                     406,685.000        LBS 

 492  703-06029           REINFORCING BARS, EPOXY COATED                                     1,138,931.000        LBS 

 493  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,426.800        CYS 

 494  707-09598           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 84 IN X 48 IN                8,617.500        LFT 

 495  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               184.000        SYS 

  12  202-99080           CONCRETE, REMOVE                                                           0.400        CYS 

  13  203-02000           EXCAVATION, COMMON                                                     1,809.000        CYS 

  14  203-02100           EXCAVATION, PEAT                                                         503.000        CYS 

  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          85.000        LFT 

  16  205-06937           TEMPORARY SILT FENCE                                                   6,604.000        LFT 

  17  205-09543           NO 2 STONE                                                               500.000        TON 

  18  206-04301           SHEET PILING, STEEL, S=18.1                                            4,045.000        SFT 

  19  206-11761           SHEET PILING, STEEL, S=48.5                                            5,913.000        SFT 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,487.000        SYS 

  21  211-02050           B BORROW                                                                 529.000        CYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               12.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,162.000        TON 

  24  304-07490           HMA PATCHING, TYPE B                                                     102.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,399.000        SYS 

  26  402-07432           HMA SURFACE, TYPE A                                                      519.000        TON 

  27  402-07433           HMA SURFACE, TYPE B                                                       91.000        TON 

  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 385.000        TON 

  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 172.000        TON 

  30  402-07441           HMA BASE, TYPE B                                                         458.000        TON 

  31  406-05520           ASPHALT FOR TACK COAT                                                      2.260        TON 

  32  603-01159           FENCE, CHAIN LINK, PVC COATED 42 IN                                      160.000        LFT 

  33  603-01932           FENCE, CHAIN LINK, 96 IN                                                 200.000        LFT 

  34  603-91714           FENCE, RAIL, WOOD                                                        250.000        LFT 

  35  603-92636           FENCE, CHAIN LINK, 72 IN                                                  60.000        LFT 

  36  604-06070           SIDEWALK, CONCRETE                                                       693.000        SYS 

  37  604-07896           CURB RAMP, CONCRETE, B                                                    40.000        SYS 

  38  604-07897           CURB RAMP, CONCRETE, C                                                     4.000        SYS 

  39  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 

  40  604-95344           HAND RAIL, PEDESTRIAN                                                    156.000        LFT 

  41  605-06120           CURB, CONCRETE                                                            60.000        LFT 

  42  618-03812           BENCH                                                                      2.000        EACH 

  43  618-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 

  44  618-97672           TRASH RECEPTACLE                                                           2.000        EACH 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  46  621-06545           FERTILIZER                                                                 0.200        TON 

  47  621-06557           SEED MIXTURE, T                                                          255.000        LBS 

  48  621-06560           MULCHED SEEDING, U                                                     2,087.000        SYS 

  49  621-06567           WATER                                                                     44.000        kGAL 
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  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN TRAIL 

 

  50  621-06570           TOPSOIL                                                                   94.700        CYS 

  51  621-06574           SODDING                                                                  244.000        SYS 

  52  621-06575           SODDING, NURSERY                                                         611.000        SYS 

  53  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  54  702-90915           CONCRETE, CLASS A                                                          3.000        CYS 

  55  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  56  715-02743           GATE VALVE WITH VALVE BOX 4 IN                                             1.000        EACH 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               24.000        LFT 

  58  715-05596           PIPE EXTENSION, CIRCULAR 18 IN                                            10.000        LFT 

  59  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  60  715-91739           WATER SERVICE LINE, 0.75 IN                                              200.000        LFT 

  61  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  64  801-06735           TUBULAR MARKER, PERMANENT                                                 30.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  67  802-03896           BOLLARD                                                                    4.000        EACH 

  68  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        477.000        LFT 

  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          196.250        SFT 

  70  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         54.000        SFT 

  71  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 

  72  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  73  805-04133           SIGNAL PEDESTAL, 12FT                                                      4.000        EACH 

  74  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 

  75  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   8.000        EACH 

  76  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  77  805-78467           SIGNAL CABLE, 3C/8GA                                                     100.000        LFT 

  78  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,067.000        LFT 

  79  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         703.000        LFT 

  80  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          921.000        LFT 

  81  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,040.000        LFT 

  82  808-06726           TRANSVERSE MARKING, PAINT,                                                63.000        LFT 

  83  808-75100           TRANSVERSE MARKING, PAINT,                                               523.000        LFT 

  84  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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  SECTION NO. 0001    ADDED TRAVEL LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         465.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   409.000        LFT 

  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  15  202-74035           SIGN, REMOVE                                                              23.000        EACH 

  16  202-94747           POST, REMOVE                                                               2.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                    34,318.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                            7.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   5,328.000        LFT 

  21  205-09543           NO 2 STONE                                                               300.000        TON 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,723.000        SYS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,465.000        SYS 

  24  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           28,429.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,889.000        CYS 

  26  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              103.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,925.000        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  29  303-07449           COMPACTED AGGREGATE, NO. 73                                              722.000        TON 

  30  306-08043           MILLING, TRANSITION                                                    1,044.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,048.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,208.000        TON 

  33  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        5,132.000        TON 

  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,076.000        TON 

  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,261.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                               15,330.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,330.000        LFT 

  38  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              208.000        TON 

  39  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            149.000        TON 

  40  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 

  41  502-06999           PCCP, 8 IN                                                               260.000        SYS 

  42  603-01932           FENCE, CHAIN LINK, 96 IN                                               1,651.000        LFT 

  43  603-02009           FENCE GATE, CHAIN LINK, 96 IN X 20 FT                                      1.000        EACH 

  44  603-03692           FENCE, WOOD,                                                             529.000        LFT 

  45  603-04847           FENCE GATE,                                                                4.000        EACH 

  46  604-04740           PAVERS                                                                   579.000        SFT 

  47  604-06070           SIDEWALK, CONCRETE                                                     6,061.000        SYS 

  48  604-06367           JOINT MATERIAL                                                         4,660.000        LFT 

  49  604-07897           CURB RAMP, CONCRETE, C                                                   127.000        SYS 
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  50  604-07901           CURB RAMP, CONCRETE, G                                                    55.000        SYS 

  51  604-07902           CURB RAMP, CONCRETE, H                                                    22.000        SYS 

  52  604-07904           CURB RAMP, CONCRETE, L                                                    39.000        SYS 

  53  605-06120           CURB, CONCRETE                                                         1,470.000        LFT 

  54  605-06140           CURB AND GUTTER, CONCRETE                                              7,345.000        LFT 

  55  605-06145           CURB AND GUTTER, B, CONCRETE                                             236.000        LFT 

  56  610-07487           HMA FOR APPROACHES, TYPE B                                               124.000        TON 

  57  610-08446           PCCP FOR APPROACHES, 6 IN                                                949.000        SYS 

  58  610-09108           PCCP FOR APPROACHES, 9 IN                                                191.000        SYS 

  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 

  60  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 

  61  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  62  616-02320           GEOTEXTILES                                                              167.000        SYS 

  63  616-06405           RIPRAP, REVETMENT                                                         29.000        TON 

  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  65  621-02468           SEED MIXTURE, GRASS, 1                                                    33.000        LBS 

  66  621-03787           SEED MIXTURE, D                                                           16.000        LBS 

  67  621-06545           FERTILIZER                                                                 2.000        TON 

  68  621-06554           SEED MIXTURE, U                                                          840.000        LBS 

  69  621-06557           SEED MIXTURE, T                                                          390.000        LBS 

  70  621-06565           MULCHING MATERIAL                                                         15.000        TON 

  71  621-06567           WATER                                                                     55.000        kGAL 

  72  621-06574           SODDING                                                                2,242.000        SYS 

  73  621-06575           SODDING, NURSERY                                                      12,289.000        SYS 

  74  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                           1.000        EACH 

  75  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                           2.000        EACH 

  76  622-05630           PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN               54.000        EACH 

  77  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        5.000        EACH 

  78  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        5.000        EACH 

  79  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                       50.000        EACH 

  80  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           1.000        EACH 

  81  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                   100.000        EACH 

  82  622-05653           PLANT, GROUND COVER                                                       27.000        EACH 

  83  622-05653           PLANT, GROUND COVER                                                      135.000        EACH 

  84  622-05654           PLANT, PERENNIAL                                                          25.000        EACH 

  85  622-05654           PLANT, PERENNIAL                                                          18.000        EACH 

  86  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  87  715-04522           PIPE END SECTION DIA 42"                                                   1.000        EACH 

  88  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             9,229.000        LFT 

  89  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            148.000        LFT 

  90  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,031.000        LFT 

  91  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              573.000        LFT 

  92  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              625.000        LFT 

  93  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               91.000        LFT 

  94  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            2,587.000        LFT 

  95  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              201.000        LFT 

  96  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,595.000        CYS 

  97  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,783.000        SYS 

  98  720-01092           MANHOLE, J15, MODIFIED                                                    21.000        EACH 
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  99  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 100  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 101  720-45030           INLET, E7                                                                  3.000        EACH 

 102  720-45035           INLET, F7                                                                  1.000        EACH 

 103  720-45410           MANHOLE, C4                                                                4.000        EACH 

 104  720-94612           MANHOLE, K4                                                                2.000        EACH 

 105  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 

 106  720-95422           MANHOLE, J4                                                                2.000        EACH 

 107  720-98174           INLET, B15                                                                31.000        EACH 

 108  720-98555           INLET, C15                                                                 9.000        EACH 

 109  732-08419           MODULAR BLOCK  WALL                                                      308.000        SYS 

 110  732-08421           MODULAR BLOCK WALL ERECTION                                              308.000        SYS 

 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                21.000        EACH 

 112  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,628.000        LFT 

 113  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                              266.000        LFT 

 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

 115  801-06640           CONSTRUCTION SIGN, A                                                      67.000        EACH 

 116  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 

 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 118  801-07118           BARRICADE, III-A                                                         270.000        LFT 

 119  801-07119           BARRICADE, III-B                                                         150.000        LFT 

 120  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN                             175.000        LFT 

 121  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        740.000        LFT 

 122  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         52.000        LFT 

 123  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         64.000        LFT 

 124  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

 125  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  3.000        SFT 

 126  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          349.000        SFT 

 127  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 24.000        SFT 

 128  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        159.000        SFT 

 129  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               46.000        SFT 

 130  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            630.000        LFT 

 131  807-02191           HANDHOLE, LIGHTING                                                         9.000        EACH 

 132  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                 8.000        EACH 

 133  807-85502           LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE                 8.000        EACH 

 134  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         8.000        EACH 

 135  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 136  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    960.000        LFT 

 137  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 

 138  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 

 139  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            19.000        EACH 

 140  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

 141  807-86930           INSULATION LINK, NON-WATERPROOFED                                         19.000        EACH 

 142  807-86935           INSULATION LINK, WATERPROOFED                                             40.000        EACH 

 143  807-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   1,784.000        LFT 

 144  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               509.000        LFT 

 145  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                515.000        LFT 

 146  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             6,657.000        LFT 

 147  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,329.000        LFT 
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 148  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                381.000        LFT 

 149  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN                               111.000        LFT 

 150  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       71.000        LFT 

 151  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                         12.000        EACH 

 152  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN                              115.000        LFT 

 153  808-10074           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    388.000        LFT 

 154  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               18.000        EACH 

 155  808-10089           LINE, MULTI-COMPONENT, BROKEN, WHITE                                      58.000        LFT 

 156  808-10094           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    639.000        LFT 

 157  808-10097           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                     62.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-91385           INLET, REMOVE                                                              1.000        EACH 

  11  202-99187           FENCE, FARM FIELD, REMOVE                                              2,003.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                     8,496.000        CYS 

  13  203-02070           BORROW                                                                 5,145.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     74.000        TON 

  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         196.000        LFT 

  16  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            8.000        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  187.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     726.000        LFT 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           18,185.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,334.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,991.400        CYS 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,513.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             8,087.000        SYS 

  25  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,106.000        SYS 

  26  402-07434           HMA SURFACE, TYPE C                                                    2,363.000        TON 

  27  402-07439           HMA INTERMEDIATE, TYPE C                                               2,143.000        TON 

  28  402-07442           HMA BASE, TYPE C                                                       6,579.000        TON 

  29  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          1,286.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                     14.500        TON 

  31  605-52807           CURB AND GUTTER, COMBINED                                              3,419.000        LFT 

  32  610-07487           HMA FOR APPROACHES, TYPE B                                               859.000        TON 

  33  610-08446           PCCP FOR APPROACHES, 6 IN                                                 88.000        SYS 

  34  610-09108           PCCP FOR APPROACHES, 9 IN                                                945.000        SYS 

  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  36  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  37  615-06490           RIGHT OF WAY MARKER                                                       34.000        EACH 

  38  615-06505           MONUMENT, B                                                                1.000        EACH 

  39  615-06510           MONUMENT, C                                                                4.000        EACH 

  40  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  41  616-02320           GEOTEXTILES                                                               98.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-02770           EROSION CONTROL BLANKET                                                4,266.000        SYS 

  45  621-06545           FERTILIZER                                                                 1.000        TON 

  46  621-06553           SEED MIXTURE, R                                                          410.000        LBS 

  47  621-06557           SEED MIXTURE, T                                                          479.000        LBS 

  48  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  49  621-06567           WATER                                                                     15.000        kGAL 
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  50  621-06575           SODDING, NURSERY                                                       4,754.000        SYS 

  51  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  52  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  53  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 

  54  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

  55  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       2.000        EACH 

  56  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,576.000        LFT 

  57  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              420.000        LFT 

  58  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              990.000        LFT 

  59  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              595.000        LFT 

  60  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              241.000        LFT 

  61  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   421.000        TON 

  62  715-46005           PIPE END SECTION, DIA 15"                                                  7.000        EACH 

  63  720-02442           PIPE, PLUG EXISTING                                                        3.000        EACH 

  64  720-45030           INLET, E7                                                                  7.000        EACH 

  65  720-45070           INLET, P12A                                                                2.000        EACH 

  66  720-45410           MANHOLE, C4                                                                9.000        EACH 

  67  720-90984           MANHOLE, C2                                                                1.000        EACH 

  68  720-91973           MANHOLE, H4                                                                2.000        EACH 

  69  720-98174           INLET, B15                                                                14.000        EACH 

  70  720-98555           INLET, C15                                                                12.000        EACH 

  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  72  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      27,730.000        LFT 

  73  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 51.000        LFT 

  74  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07119           BARRICADE, III-B                                                         197.000        LFT 

  77  801-94295           SIGNAL HEAD, RELOCATE                                                      8.000        EACH 

  78  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      118.000        LFT 

  79  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       97.000        LFT 

  80  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       32.000        LFT 

  81  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        227.400        SFT 

  82  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               62.500        SFT 

  83  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  84  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 

  85  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 

  86  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  87  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  88  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 

  89  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 

  90  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           2.000        EACH 

  91  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  92  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  93  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,500.000        LFT 

  94  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,074.000        LFT 

  95  805-78490           SIGNAL CABLE, 7C/14GA                                                    524.000        LFT 

  96  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  97  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,350.000        LFT 

  98  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
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  99  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 

 100  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         8.000        EACH 

 101  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 

 102  807-03745           WIRE, XHHW, NO 4 COPPER, IN CABLE DUCT, IN TRENCH, 1/C                 1,500.000        LFT 

 103  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,017.000        LFT 

 104  807-84752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE               8.000        EACH 

 105  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,579.000        LFT 

 106  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,750.000        LFT 

 107  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  540.000        LFT 

 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,679.000        LFT 

 109  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       115.000        LFT 

 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       168.000        LFT 

 111  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  38.000        EACH 

 112  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 

 113  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   503.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     5,210.000        CYS 

  14  203-02070           BORROW                                                                 9,495.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     275.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    191.000        TON 

  18  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   6,901.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  206-51220           EXCAVATION, WET                                                           60.000        CYS 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      15.000        CYS 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          28,824.000        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            967.000        SYS 

  25  211-02050           B BORROW                                                                 100.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               34.000        CYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              341.000        CYS 

  28  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               18.000        CYS 

  29  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              229.000        CYS 

  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,639.000        TON 

  31  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  32  303-01180           COMPACTED AGGREGATE, NO. 53                                              761.000        TON 

  33  303-07449           COMPACTED AGGREGATE, NO. 73                                              188.000        TON 

  34  304-07492           WIDENING WITH HMA, TYPE A                                                  6.000        TON 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,710.000        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,868.000        TON 

  38  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        6,788.000        TON 

  39  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            2,928.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                               20,316.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          19,570.000        LFT 

  42  402-07432           HMA SURFACE, TYPE A                                                      191.000        TON 

  43  402-07433           HMA SURFACE, TYPE B                                                      475.000        TON 

  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 148.000        TON 

  45  402-07441           HMA BASE, TYPE B                                                       1,418.000        TON 

  46  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 

  47  415-11527           BASE SEAL                                                                 19.000        TON 

  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  49  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  51  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     281.250        LFT 

  52  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                214.000        SYS 

  54  610-07487           HMA FOR APPROACHES, TYPE B                                               483.000        TON 

  55  610-08446           PCCP FOR APPROACHES, 6 IN                                                 59.000        SYS 

  56  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 

  57  615-06505           MONUMENT, B                                                               14.000        EACH 

  58  615-06510           MONUMENT, C                                                                1.000        EACH 

  59  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  60  616-02320           GEOTEXTILES                                                              737.000        SYS 

  61  616-06405           RIPRAP, REVETMENT                                                      4,165.000        TON 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  63  621-06545           FERTILIZER                                                                 3.000        TON 

  64  621-06553           SEED MIXTURE, R                                                        1,122.000        LBS 

  65  621-06557           SEED MIXTURE, T                                                        1,020.000        LBS 

  66  621-06565           MULCHING MATERIAL                                                         27.000        TON 

  67  621-06567           WATER                                                                      4.000        kGAL 

  68  621-06574           SODDING                                                                   12.000        SYS 

  69  621-06575           SODDING, NURSERY                                                       1,034.000        SYS 

  70  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  71  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  72  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           130.000        LFT 

  73  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  74  701-09739           PILE SHOE, HP 12 X 53                                                     18.000        EACH 

  75  701-51195           PILE, STEEL H, HP 12 IN X 53                                             890.000        LFT 

  76  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 84.100        CYS 

  77  703-06028           REINFORCING BARS                                                      10,574.000        LBS 

  78  703-06029           REINFORCING BARS, EPOXY COATED                                        47,402.000        LBS 

  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              163.700        CYS 

  80  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  81  706-51020           RAILING, CONCRETE, C                                                      13.700        CYS 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  714-11089           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              42.000        LFT 

  84  714-11186           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              92.000        LFT 

  85  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            12,629.000        LFT 

  86  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            723.000        LFT 

  87  715-05115           PIPE, TYPE 1 CIRCULAR 6 IN                                               500.000        LFT 

  88  715-05116           PIPE, TYPE 1 CIRCULAR 8 IN                                               100.000        LFT 

  89  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              100.000        LFT 

  90  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               72.000        LFT 

  91  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              100.000        LFT 

  92  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              100.000        LFT 

  93  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               24.000        LFT 

  94  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              186.000        LFT 

  95  715-09936           PIPE, TYPE 1 CIRCULAR 10 IN                                              100.000        LFT 

  96  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  97  715-46005           PIPE END SECTION, DIA 15"                                                 10.000        EACH 

  98  718-06529           OUTLET PROTECTOR, 2                                                       23.000        EACH 
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  99  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 100  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,137.000        CYS 

 101  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            11,619.000        SYS 

 102  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 103  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

 104  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

 105  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

 106  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 108  801-07119           BARRICADE, III-B                                                         190.000        LFT 

 109  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        105.000        LFT 

 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           52.000        SFT 

 111  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.000        SFT 

 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,764.000        LFT 

 113  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 114  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                230.000        LFT 

 115  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               230.000        LFT 

 116  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                526.000        LFT 

 117  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              11,233.000        LFT 

 118  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 

 119  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09542           UTILITY RELOCATION ENGINEERING                                        LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     8,035.000        CYS 

  13  203-02070           BORROW                                                                11,784.000        CYS 

  14  204-02290           SETTLEMENT PLATE                                                           4.000        EACH 

  15  205-03371           SEDIMENT, REMOVE                                                         107.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,799.000        LFT 

  18  207-08262           SUBGRADE TREATMENT, TYPE I                                            12,269.000        SYS 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,239.000        SYS 

  20  211-02050           B BORROW                                                                  82.000        CYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,092.000        CYS 

  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               74.000        CYS 

  23  215-07043           CHEMICAL MODIFICATION, SOILS                                           4,950.000        SYS 

  24  302-07455           DENSE GRADED SUBBASE                                                       9.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,712.000        TON 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                              113.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,000.000        TON 

  28  304-07489           HMA PATCHING, TYPE A                                                     215.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               128.000        SYS 

  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        770.000        TON 

  31  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,781.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                2,960.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                     23.390        TON 

  34  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  37  604-06070           SIDEWALK, CONCRETE                                                     2,821.000        SYS 

  38  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 

  39  604-07901           CURB RAMP, CONCRETE, G                                                    29.400        SYS 

  40  604-07902           CURB RAMP, CONCRETE, H                                                    29.400        SYS 

  41  604-92237           HAND RAIL, STEEL                                                         206.000        LFT 

  42  605-06140           CURB AND GUTTER, CONCRETE                                              4,740.000        LFT 

  43  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       88.000        LFT 

  44  605-97937           CURB AND GUTTER, ROLL CURB                                               205.000        LFT 

  45  607-06335           PAVED SIDE DITCH, A                                                      307.000        LFT 

  46  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                54.300        SYS 

  47  610-07486           HMA FOR APPROACHES, TYPE A                                               214.000        TON 

  48  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,239.000        SYS 

  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 
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  50  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   5.000        EACH 

  51  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  52  616-02320           GEOTEXTILES                                                            1,159.000        SYS 

  53  616-06405           RIPRAP, REVETMENT                                                        668.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  55  621-01935           SEED MIXTURE, A                                                            2.400        LBS 

  56  621-02770           EROSION CONTROL BLANKET                                                  497.000        SYS 

  57  621-04258           SEED MIXTURE                                                              79.000        LBS 

  58  621-06545           FERTILIZER                                                                 1.260        TON 

  59  621-06554           SEED MIXTURE, U                                                          474.000        LBS 

  60  621-06557           SEED MIXTURE, T                                                          832.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                         17.400        TON 

  62  621-06567           WATER                                                                     10.700        kGAL 

  63  621-06570           TOPSOIL                                                                   74.000        CYS 

  64  621-06575           SODDING, NURSERY                                                       2,625.000        SYS 

  65  621-09400           SEED MIXTURE, SEDGE MEADOW                                                 3.400        LBS 

  66  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  67  622-91786           SEEDLING                                                                  45.000        EACH 

  68  622-91786           SEEDLING                                                                 100.000        EACH 

  69  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  70  702-90915           CONCRETE, CLASS A                                                          0.400        CYS 

  71  703-06029           REINFORCING BARS, EPOXY COATED                                         1,983.000        LBS 

  72  706-09545           COARSE AGGREGATE, NO 8                                                   159.000        CYS 

  73  715-01336           GATE VALVE, 12 IN                                                          2.000        EACH 

  74  715-03025           SANITARY MANHOLE                                                           1.000        EACH 

  75  715-03795           PIPE DUCTILE IRON 6"                                                      55.000        LFT 

  76  715-04947           TAPPING TEE                                                                3.000        EACH 

  77  715-04995           LINE STOP                                                                  2.000        EACH 

  78  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              201.000        LFT 

  79  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             5,982.000        LFT 

  80  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             56.000        LFT 

  81  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,166.000        LFT 

  82  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              205.000        LFT 

  83  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              548.000        LFT 

  84  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              110.000        LFT 

  85  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               67.000        LFT 

  86  715-05408           PIPE SANITARY SEWER 8 IN                                                 390.000        LFT 

  87  715-08250           PIPE DUCTILE IRON 12"                                                  1,600.000        LFT 

  88  715-09064           VIDEO INSPECTION FOR PIPE                                              2,269.000        LFT 

  89  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 

  90  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  91  715-46010           PIPE END SECTION, DIA 18"                                                  5.000        EACH 

  92  715-46030           PIPE END SECTION, DIA 30"                                                  3.000        EACH 

  93  715-95866           GATE VALVE, 6 IN.                                                          2.000        EACH 

  94  715-98961           FORCE MAIN                                                               465.000        LFT 

  95  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 

  96  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  97  718-52610           AGGREGATE FOR UNDERDRAINS                                                463.000        CYS 

  98  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,495.000        SYS 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -32276-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

 100  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 101  720-45030           INLET, E7                                                                  4.000        EACH 

 102  720-45040           INLET, G7                                                                  1.000        EACH 

 103  720-45075           INLET, R13                                                                 2.000        EACH 

 104  720-45410           MANHOLE, C4                                                               11.000        EACH 

 105  720-45515           MANHOLE, D4, MODIFIED                                                      2.000        EACH 

 106  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         15.000        LFT 

 107  720-98174           INLET, B15                                                                19.000        EACH 

 108  720-98555           INLET, C15                                                                 6.000        EACH 

 109  732-08419           MODULAR BLOCK  WALL                                                      183.000        SYS 

 110  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             100.000        SYS 

 111  732-08421           MODULAR BLOCK WALL ERECTION                                              283.000        SYS 

 112  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 

 115  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

 116  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 117  801-07119           BARRICADE, III-B                                                         120.000        LFT 

 118  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        144.000        LFT 

 119  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           61.750        SFT 

 120  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      15.000        EACH 

 121  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                          50.000        LFT 

 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,590.000        LFT 

 123  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 

 124  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       292.000        LFT 

 125  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  15.000        EACH 

 126  808-97127           LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN                                5,422.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 27 

 

          CALL ORDER   : 211                                              CONTRACT ID  : R -32731-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02070           BORROW                                                                    23.000        CYS 

  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 

  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         126.000        LFT 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE 1C                                               95.000        SYS 

  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              215.000        CYS 

  19  302-08562           COARSE AGGREGATE, NO 8                                                    62.000        TON 

  20  303-01180           COMPACTED AGGREGATE, NO. 53                                                9.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               570.000        SYS 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  175.000        LFT 

  23  402-07433           HMA SURFACE, TYPE B                                                       49.000        TON 

  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  12.000        TON 

  25  402-07441           HMA BASE, TYPE B                                                          28.000        TON 

  26  406-05521           ASPHALT FOR TACK COAT                                                    850.000        SYS 

  27  616-02320           GEOTEXTILES                                                              130.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-02770           EROSION CONTROL BLANKET                                                  100.000        SYS 

  31  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 

  32  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  33  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 

  34  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  35  714-11076           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 

  36  715-04596           WATER SERVICE                                                              1.000        EACH 

  37  715-05408           PIPE SANITARY SEWER 8 IN                                                  50.000        LFT 

  38  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

  39  715-07806           PIPE STEEL CASING                                                         50.000        LFT 

  40  715-92525           WATER MAIN, 10 IN                                                        120.000        LFT 

  41  715-98479           GATE VALVE AND BOX, 10 IN.                                                 2.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  48  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  49  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -32731-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          350.000        LFT 

  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         175.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33058-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                    20,880.000        CYS 

  16  203-02070           BORROW                                                                   820.000        CYS 

  17  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           8.000        EACH 

  18  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     67.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   3,139.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,105.000        SYS 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,795.000        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            173.000        SYS 

  25  211-02050           B BORROW                                                               2,870.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,105.000        CYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,145.000        CYS 

  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,353.000        CYS 

  29  214-07202           GEOGRID, TYPE IA                                                       2,150.000        SYS 

  30  215-07043           CHEMICAL MODIFICATION, SOILS                                           2,150.000        SYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        292.000        TON 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,105.000        TON 

  33  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 

  34  304-07493           WIDENING WITH HMA, TYPE B                                                120.000        TON 

  35  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               630.000        SYS 

  36  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        690.000        TON 

  37  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,030.000        TON 

  38  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,145.000        TON 

  39  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,310.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                5,253.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,638.000        LFT 

  42  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            730.000        TON 

  43  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  44  415-11527           BASE SEAL                                                                  7.620        TON 

  45  604-06070           SIDEWALK, CONCRETE                                                     2,047.000        SYS 

  46  604-07901           CURB RAMP, CONCRETE, G                                                    18.000        SYS 

  47  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    4,825.000        LFT 

  48  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          35.000        LFT 

  49  610-08446           PCCP FOR APPROACHES, 6 IN                                                100.000        SYS 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33058-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

  50  610-09108           PCCP FOR APPROACHES, 9 IN                                                 73.000        SYS 

  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  52  615-06505           MONUMENT, B                                                               12.000        EACH 

  53  616-02320           GEOTEXTILES                                                               96.000        SYS 

  54  616-06405           RIPRAP, REVETMENT                                                         39.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  56  621-06545           FERTILIZER                                                                 7.000        TON 

  57  621-06554           SEED MIXTURE, U                                                        2,462.000        LBS 

  58  621-06557           SEED MIXTURE, T                                                        2,544.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                         67.000        TON 

  60  621-06567           WATER                                                                     12.000        kGAL 

  61  621-06574           SODDING                                                                2,969.000        SYS 

  62  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  65  715-04612           PIPE                                                                      40.000        LFT 

  66  715-04964           WATER MAIN                                                             2,818.000        LFT 

  67  715-04987           CONNECTION                                                                 3.000        EACH 

  68  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             4,111.000        LFT 

  69  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             75.000        LFT 

  70  715-05115           PIPE, TYPE 1 CIRCULAR 6 IN                                             1,000.000        LFT 

  71  715-05116           PIPE, TYPE 1 CIRCULAR 8 IN                                               100.000        LFT 

  72  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              100.000        LFT 

  73  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               37.000        LFT 

  74  715-05122           PIPE, TYPE 1 CIRCULAR 21 IN                                              110.000        LFT 

  75  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              565.000        LFT 

  76  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,104.000        LFT 

  77  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              342.000        LFT 

  78  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               89.000        LFT 

  79  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               39.000        LFT 

  80  715-05331           PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT                                    83.000        LFT 

  81  715-05408           PIPE SANITARY SEWER 8 IN                                               2,851.000        LFT 

  82  715-05711           PIPE SANITARY SEWER 6 IN                                                 133.000        LFT 

  83  715-06471           PIPE END SECTION, MIN AREA 3.3 SFT                                         1.000        EACH 

  84  715-07806           PIPE STEEL CASING                                                        176.000        LFT 

  85  715-07806           PIPE STEEL CASING                                                         66.000        LFT 

  86  715-09064           VIDEO INSPECTION FOR PIPE                                              2,242.000        LFT 

  87  715-09936           PIPE, TYPE 1 CIRCULAR 10 IN                                              100.000        LFT 

  88  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  89  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  90  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

  91  715-46015           PIPE END SECTION, DIA 21"                                                  2.000        EACH 

  92  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 

  93  715-90052           LIFT STATION                                                          LUMP              LUMP 

  94  715-96948           GATE VALVE, 8 IN                                                           8.000        EACH 

  95  715-98961           FORCE MAIN                                                               958.000        LFT 

  96  718-04986           CLEANOUT                                                                   1.000        EACH 

  97  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  98  718-52610           AGGREGATE FOR UNDERDRAINS                                                370.000        CYS 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33058-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

  99  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,817.000        SYS 

 100  720-45030           INLET, E7                                                                  4.000        EACH 

 101  720-45035           INLET, F7                                                                  2.000        EACH 

 102  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 

 103  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

 104  720-45410           MANHOLE, C4                                                               16.000        EACH 

 105  720-45410           MANHOLE, C4                                                               12.000        EACH 

 106  720-91742           FIRE HYDRANT                                                               7.000        EACH 

 107  720-95422           MANHOLE, J4                                                                2.000        EACH 

 108  720-98174           INLET, B15                                                                10.000        EACH 

 109  720-98555           INLET, C15                                                                12.000        EACH 

 110  720-98625           MANHOLE, C4, DROP                                                          2.000        EACH 

 111  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 112  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 113  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,020.000        LFT 

 114  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,430.000        LFT 

 115  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 11.000        LFT 

 116  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                20.000        LFT 

 117  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

 118  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 120  801-07119           BARRICADE, III-B                                                         140.000        LFT 

 121  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         65.000        LFT 

 122  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         94.000        LFT 

 123  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  2.000        SFT 

 124  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           27.500        SFT 

 125  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  2.250        SFT 

 126  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         12.000        SFT 

 127  805-06595           CONDUIT, PVC, 2 IN                                                     7,380.000        LFT 

 128  807-78590           HANDHOLE                                                                  24.000        EACH 

 129  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 197.000        LFT 

 130  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,800.000        LFT 

 131  808-06716           LINE, REMOVE                                                             570.000        LFT 

 132  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,677.000        LFT 

 133  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       151.000        LFT 

 134  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

 135  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

 136  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -33080-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION AND RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         258.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     8,612.000        CYS 

  14  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           6,815.000        SYS 

  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            906.000        SYS 

  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              881.000        CYS 

  17  302-06464           SUBBASE FOR PCCP                                                       1,476.000        CYS 

  18  303-07449           COMPACTED AGGREGATE, NO. 73                                               52.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,270.000        SYS 

  20  402-07433           HMA SURFACE, TYPE B                                                      435.000        TON 

  21  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 

  22  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  23  501-09107           QC/QA-PCCP, 9 IN                                                       5,790.000        SYS 

  24  503-05240           D-1 CONTRACTION JOINT                                                  3,742.000        LFT 

  25  604-06070           SIDEWALK, CONCRETE                                                     1,371.000        SYS 

  26  604-07897           CURB RAMP, CONCRETE, C                                                    18.700        SYS 

  27  604-07899           CURB RAMP, CONCRETE, E                                                    11.700        SYS 

  28  604-07901           CURB RAMP, CONCRETE, G                                                    17.700        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    18.900        SYS 

  30  605-06090           CURB, INTEGRAL, CONCRETE                                               3,076.000        LFT 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                               214.000        TON 

  32  610-08446           PCCP FOR APPROACHES, 6 IN                                                 48.000        SYS 

  33  610-09108           PCCP FOR APPROACHES, 9 IN                                                645.000        SYS 

  34  615-06505           MONUMENT, B                                                                2.000        EACH 

  35  615-06515           MONUMENT, D                                                                1.000        EACH 

  36  621-06545           FERTILIZER                                                                 0.200        TON 

  37  621-06567           WATER                                                                     14.100        kGAL 

  38  621-06575           SODDING, NURSERY                                                       3,915.000        SYS 

  39  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      16.000        EACH 

  40  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  41  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  42  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 

  43  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  44  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,414.000        LFT 

  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,541.000        LFT 

  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              249.000        LFT 

  47  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                               40.000        LFT 

  48  715-09064           VIDEO INSPECTION FOR PIPE                                              1,663.000        LFT 

  49  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
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  50  718-52610           AGGREGATE FOR UNDERDRAINS                                                320.000        CYS 

  51  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,192.000        SYS 

  52  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

  54  720-45045           INLET, J10                                                                22.000        EACH 

  55  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

  56  720-45410           MANHOLE, C4                                                               10.000        EACH 

  57  720-95335           MANHOLE, M4                                                                1.000        EACH 

  58  720-98174           INLET, B15                                                                 2.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  61  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  65  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      124.800        LFT 

  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           42.800        SFT 

  67  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 24.400        SFT 

  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,724.000        LFT 

  69  808-06726           TRANSVERSE MARKING, PAINT,                                                18.000        LFT 

  70  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,100.000        LFT 

  71  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       90.000        LFT 

  72  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     112.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       2,000.000        SYS 

  13  202-91385           INLET, REMOVE                                                             14.000        EACH 

  14  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  15  202-96133           PIPE, REMOVE                                                           1,308.000        LFT 

  16  202-99187           FENCE, FARM FIELD, REMOVE                                              1,856.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     9,103.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          22.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     22.000        TON 

  20  205-06933           TEMPORARY INLET PROTECTION                                               105.000        EACH 

  21  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   9,928.000        LFT 

  23  205-09543           NO 2 STONE                                                               650.000        TON 

  24  205-11591           TEMPORARY SEED MIXTURE                                                    49.000        LBS 

  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                           24,729.000        SYS 

  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         12,472.000        SYS 

  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                              500.000        SYS 

  28  211-02050           B BORROW                                                                 100.000        CYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           20,756.000        CYS 

  30  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              421.000        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,285.000        TON 

  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      466.000        TON 

  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,596.000        TON 

  34  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                2,660.000        TON 

  35  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,116.000        TON 

  36  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,291.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                8,944.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,944.000        LFT 

  39  402-07432           HMA SURFACE, TYPE A                                                      289.000        TON 

  40  402-07435           HMA INTERMEDIATE, TYPE A                                                 471.000        TON 

  41  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         427.000        TON 

  42  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 

  43  415-11527           BASE SEAL                                                                  2.000        TON 

  44  603-06065           FENCE, CHAIN LINK, RESET                                                  20.000        LFT 

  45  604-07901           CURB RAMP, CONCRETE, G                                                    48.000        SYS 

  46  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  47  605-06120           CURB, CONCRETE                                                           108.000        LFT 

  48  605-06140           CURB AND GUTTER, CONCRETE                                             10,413.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                               477.000        TON 
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  50  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,621.000        SYS 

  51  610-09108           PCCP FOR APPROACHES, 9 IN                                                171.000        SYS 

  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  21.000        EACH 

  53  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   5.000        EACH 

  54  615-06490           RIGHT OF WAY MARKER                                                       48.000        EACH 

  55  615-06505           MONUMENT, B                                                               10.000        EACH 

  56  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 

  57  616-02320           GEOTEXTILES                                                            1,343.000        SYS 

  58  616-06405           RIPRAP, REVETMENT                                                        158.000        TON 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  60  621-06545           FERTILIZER                                                                 1.000        TON 

  61  621-06553           SEED MIXTURE, R                                                           55.000        LBS 

  62  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  63  621-06567           WATER                                                                     30.000        kGAL 

  64  621-06575           SODDING, NURSERY                                                       8,232.000        SYS 

  65  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  66  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              628.000        LFT 

  67  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            10,515.000        LFT 

  68  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            3,058.000        LFT 

  69  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              110.000        LFT 

  70  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              331.000        LFT 

  71  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                                8.000        LFT 

  72  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              824.000        LFT 

  73  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               47.000        LFT 

  74  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                            1,545.000        LFT 

  75  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            1,434.000        LFT 

  76  715-05711           PIPE SANITARY SEWER 6 IN                                                 100.000        LFT 

  77  715-09064           VIDEO INSPECTION FOR PIPE                                             11,601.000        LFT 

  78  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  79  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,159.000        CYS 

  80  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            19,005.000        SYS 

  81  720-07301           INLET, TYPE HA                                                             2.000        EACH 

  82  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  83  720-44296           INLET, CAP                                                                 3.000        EACH 

  84  720-45030           INLET, E7                                                                  8.000        EACH 

  85  720-45035           INLET, F7                                                                  3.000        EACH 

  86  720-45260           PIPE CATCH BASIN, 12 IN                                                   11.000        EACH 

  87  720-91973           MANHOLE, H4                                                               11.000        EACH 

  88  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 

  89  720-93411           INLET, C15, MODIFIED                                                       6.000        EACH 

  90  720-94612           MANHOLE, K4                                                               17.000        EACH 

  91  720-95422           MANHOLE, J4                                                                6.000        EACH 

  92  720-98174           INLET, B15                                                                45.000        EACH 

  93  720-98555           INLET, C15                                                                29.000        EACH 

  94  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  96  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      12,301.000        LFT 

  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  98  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
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  99  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 

 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 101  801-07118           BARRICADE, III-A                                                         176.000        LFT 

 102  801-07119           BARRICADE, III-B                                                         216.000        LFT 

 103  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        740.000        LFT 

 104  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 105  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        324.000        LFT 

 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          141.000        SFT 

 107  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         72.000        SFT 

 108  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 

 109  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         247.000        LFT 

 110  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  78.000        LFT 

 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,102.000        LFT 

 112  808-06716           LINE, REMOVE                                                           3,132.000        LFT 

 113  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                841.000        LFT 

 114  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,375.000        LFT 

 115  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,064.000        LFT 

 116  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       266.000        LFT 

 117  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       252.000        LFT 

 118  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       372.000        LFT 

 119  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  12.000        EACH 

 120  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     8,343.000        CYS 

  15  203-02070           BORROW                                                                 6,144.000        CYS 

  16  203-02100           EXCAVATION, PEAT                                                       1,975.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     273.000        CYS 

  18  204-08415           STAKE, SETTLEMENT                                                          7.000        EACH 

  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         258.000        LFT 

  20  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   2,685.000        LFT 

  22  206-51220           EXCAVATION, WET                                                          204.000        CYS 

  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     190.000        CYS 

  24  206-51235           COFFERDAM                                                             LUMP              LUMP 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                           18,196.000        SYS 

  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            842.000        SYS 

  27  211-02050           B BORROW                                                               2,652.000        CYS 

  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           42.000        CYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,113.000        CYS 

  30  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              162.400        CYS 

  31  214-07202           GEOGRID, TYPE IA                                                         767.000        SYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,853.000        TON 

  33  302-07455           DENSE GRADED SUBBASE                                                      65.000        CYS 

  34  303-01180           COMPACTED AGGREGATE, NO. 53                                               59.000        TON 

  35  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,050.000        TON 

  36  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,732.000        TON 

  37  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,246.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                               13,650.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          13,650.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  41  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 

  42  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 

  43  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              4.000        EACH 

  44  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       2.000        EACH 

  45  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,269.000        LFT 

  48  604-01268           HAND RAIL, ALUMINUM                                                       23.000        LFT 

  49  604-44251           STEPS, CONCRETE                                                            2.100        CYS 
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  50  605-06120           CURB, CONCRETE                                                         1,219.000        LFT 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                384.000        SYS 

  52  610-07487           HMA FOR APPROACHES, TYPE B                                               179.000        TON 

  53  610-08446           PCCP FOR APPROACHES, 6 IN                                                105.000        SYS 

  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  55  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 

  56  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            7.000        EACH 

  57  615-06490           RIGHT OF WAY MARKER                                                       54.000        EACH 

  58  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 

  59  615-06530           BENCH MARK POST                                                            1.000        EACH 

  60  616-02320           GEOTEXTILES                                                            1,853.000        SYS 

  61  616-05688           RIPRAP, CLASS 1                                                          949.000        TON 

  62  616-06405           RIPRAP, REVETMENT                                                        540.000        TON 

  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  64  621-02770           EROSION CONTROL BLANKET                                                1,364.000        SYS 

  65  621-06545           FERTILIZER                                                                 1.700        TON 

  66  621-06553           SEED MIXTURE, R                                                          728.000        LBS 

  67  621-06557           SEED MIXTURE, T                                                          400.000        LBS 

  68  621-06565           MULCHING MATERIAL                                                         13.400        TON 

  69  621-06567           WATER                                                                      4.000        kGAL 

  70  621-06574           SODDING                                                                1,154.000        SYS 

  71  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       2,234.000        SYS 

  72  621-09399           SEED MIXTURE, WET MESIC                                                   17.000        LBS 

  73  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                        8.000        EACH 

  74  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           9.000        EACH 

  75  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  76  622-91786           SEEDLING                                                                 152.000        EACH 

  77  628-09401           FIELD OFFICE, A                                                           20.000        MOS 

  78  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  79  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            65.000        LFT 

  80  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  81  701-09654           PILE, STEEL PIPE, 0.184 IN, 12 IN                                        156.000        LFT 

  82  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        495.000        LFT 

  83  701-51195           PILE, STEEL H, HP 12 IN X 53                                             440.000        LFT 

  84  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 65.500        CYS 

  85  702-51015           CONCRETE, B, FOOTINGS                                                      4.800        CYS 

  86  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           464.000        EACH 

  87  703-06028           REINFORCING BARS                                                       5,140.000        LBS 

  88  703-06029           REINFORCING BARS, EPOXY COATED                                        89,272.000        LBS 

  89  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   32.000        EACH 

  90  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              228.100        CYS 

  91  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  8.000        EACH 

  92  706-11405           RAILING, STEEL, PF-2                                                     386.000        LFT 

  93  706-51020           RAILING, CONCRETE, C                                                      16.900        CYS 

  94  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   515.000        LFT 

  95  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  96  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  97  711-51070           ANCHOR PLATE, AP 1                                                        20.000        EACH 

  98  714-11475           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             128.000        LFT 
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  99  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                71.000        LFT 

 100  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,280.000        LFT 

 101  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              409.000        LFT 

 102  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              134.000        LFT 

 103  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,325.000        LFT 

 104  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                               38.000        LFT 

 105  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               72.000        LFT 

 106  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              313.000        LFT 

 107  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 

 108  715-06492           CONCRETE ANCHOR, 54 IN                                                     2.000        EACH 

 109  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    10.000        TON 

 110  715-46000           PIPE END SECTION, DIA 12"                                                  5.000        EACH 

 111  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

 112  720-11717           DRY  HYDRANT, RELOCATE                                                     1.000        EACH 

 113  720-45035           INLET, F7                                                                  7.000        EACH 

 114  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

 115  720-45410           MANHOLE, C4                                                                3.000        EACH 

 116  720-90984           MANHOLE, C2                                                                6.000        EACH 

 117  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          84.000        SFT 

 118  722-51842           BRIDGE DECK OVERLAY                                                      292.000        SYS 

 119  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.200        CYS 

 120  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      420.000        SFT 

 121  722-60824           SURFACE MILLING                                                          187.000        SYS 

 122  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 124  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

 125  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

 126  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 127  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 128  801-07118           BARRICADE, III-A                                                         144.000        LFT 

 129  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 130  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           40.000        SFT 

 131  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         16.000        SFT 

 132  802-76065           SIGN POST, B                                                             172.000        LFT 

 133  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  31.000        LFT 

 134  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        9,427.000        LFT 

 135  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       9,332.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    AUXILIARY LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02250           TREE, 10 IN, REMOVE                                                       21.000        EACH 

  10  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                1,600.000        LFT 

  13  202-02928           CATCH BASIN, REMOVE                                                        8.000        EACH 

  14  202-93615           CONCRETE, REMOVE                                                         968.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                       262.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                14.000        EACH 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,645.000        SYS 

  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               76.000        CYS 

  19  304-07491           HMA PATCHING, TYPE C                                                      40.000        TON 

  20  304-07494           WIDENING WITH HMA, TYPE C                                              1,070.000        TON 

  21  406-05520           ASPHALT FOR TACK COAT                                                      0.220        TON 

  22  604-06070           SIDEWALK, CONCRETE                                                       527.000        SYS 

  23  604-07897           CURB RAMP, CONCRETE, C                                                    31.000        SYS 

  24  604-07902           CURB RAMP, CONCRETE, H                                                    30.000        SYS 

  25  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,560.000        LFT 

  26  610-08446           PCCP FOR APPROACHES, 6 IN                                                396.000        SYS 

  27  610-09108           PCCP FOR APPROACHES, 9 IN                                                409.000        SYS 

  28  621-06567           WATER                                                                      3.500        kGAL 

  29  621-06575           SODDING, NURSERY                                                         961.000        SYS 

  30  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      17.000        EACH 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  33  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              161.000        LFT 

  34  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            31.000        LFT 

  35  715-94530           ADJUST WATER VALVE TO GRADE                                                7.000        EACH 

  36  720-45005           INLET, A2                                                                  1.000        EACH 

  37  720-45400           MANHOLE, A4                                                                1.000        EACH 

  38  720-99416           CATCH BASIN, B15                                                           8.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              430.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  42  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          20.000        LFT 

  45  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       48.000        LFT 

  46  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  47  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           34.000        SFT 

  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 691.000        LFT 

  49  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  28.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 41 

 

          CALL ORDER   : 271                                              CONTRACT ID  : R -33792-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    AUXILIARY LANES 

 

  50  808-06716           LINE, REMOVE                                                           3,500.000        LFT 

  51  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  143.000        LFT 

  52  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                440.000        LFT 

  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,220.000        LFT 

  54  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  55  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-51133           RAILING, REMOVE                                                            7.000        LFT 

  10  202-99080           CONCRETE, REMOVE                                                           0.700        CYS 

  11  203-02000           EXCAVATION, COMMON                                                        32.000        CYS 

  12  205-03371           SEDIMENT, REMOVE                                                          58.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                   1,578.000        LFT 

  14  206-04301           SHEET PILING, STEEL, S=18.1                                            4,827.000        SFT 

  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            339.000        SYS 

  16  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              254.000        CYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         73.000        TON 

  18  502-11543           PCCP, 4 IN.                                                              320.000        SYS 

  19  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 

  20  601-02241           GUARDRAIL, REMOVE                                                        115.000        LFT 

  21  601-06035           GUARDRAIL, RESET                                                       1,310.000        LFT 

  22  601-06728           GUARDRAIL, WR-BEAM                                                        50.000        LFT 

  23  603-97461           TEMPORARY FENCE                                                          230.000        LFT 

  24  604-01268           HAND RAIL, ALUMINUM                                                    2,533.000        LFT 

  25  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 

  26  621-06559           MULCHED SEEDING, R                                                       313.000        SYS 

  27  622-05653           PLANT, GROUND COVER                                                      711.000        EACH 

  28  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  29  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

  30  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           220.000        LFT 

  31  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

  32  701-11004           PILE, STEEL PIPE, 0.312 IN, 16 IN.                                     4,218.000        LFT 

  33  701-11345           CONICAL PILE TIP, 16 IN.                                                  92.000        EACH 

  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                139.100        CYS 

  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             4.000        EACH 

  36  703-06029           REINFORCING BARS, EPOXY COATED                                        25,049.000        LBS 

  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              146.300        CYS 

  38  707-11715           STRUCTURAL MEMBERS                                                     2,367.000        LFT 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 

  41  711-91981           TIE ROD                                                                   14.000        EACH 

  42  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   297.000        LFT 

  43  731-03133           CONCRETE FACING                                                        1,394.000        SFT 

  44  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  45  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  46  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,617.000        LFT 

  48  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                24.000        LFT 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 
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  50  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  54  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        925.000        LFT 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              610.000        LFT 

  56  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                        8.000        LFT 

  57  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            2.250        SFT 

  58  805-04973           CONDUIT                                                                2,850.000        LFT 

  59  805-04973           CONDUIT                                                                2,433.000        LFT 

  60  807-03950           LUMINAIRE, ORNAMENTAL                                                     22.000        EACH 

  61  807-03951           LIGHT POLE, ORNAMENTAL                                                    22.000        EACH 

  62  807-86810           SERVICE POINT, II                                                          3.000        EACH 

  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,302.000        LFT 

  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,651.000        LFT 

  65  808-06716           LINE, REMOVE                                                             300.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT AND ROADWAY REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,153.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   905.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                29.000        SYS 

  14  202-91385           INLET, REMOVE                                                              1.000        EACH 

  15  202-96133           PIPE, REMOVE                                                             135.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     2,775.000        CYS 

  17  203-02070           BORROW                                                                 1,705.000        CYS 

  18  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                  2,031.000        SYS 

  19  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          21.000        EACH 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   4,587.000        LFT 

  22  205-09543           NO 2 STONE                                                                50.000        TON 

  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,124.000        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            412.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              296.000        CYS 

  26  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               20.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         92.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            12,223.000        SYS 

  29  306-08043           MILLING, TRANSITION                                                    1,606.000        SYS 

  30  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,586.000        TON 

  31  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  950.000        TON 

  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,515.000        TON 

  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,262.000        TON 

  34  402-07440           HMA BASE, TYPE A                                                         374.000        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                      8.500        TON 

  36  502-06457           PCCP, 9 IN                                                               224.000        SYS 

  37  503-05240           D-1 CONTRACTION JOINT                                                    180.000        LFT 

  38  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  39  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         31.250        LFT 

  40  601-02241           GUARDRAIL, REMOVE                                                        280.800        LFT 

  41  601-06035           GUARDRAIL, RESET                                                          62.500        LFT 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     137.500        LFT 

  44  604-06070           SIDEWALK, CONCRETE                                                       883.000        SYS 

  45  604-07900           CURB RAMP, CONCRETE, F                                                    24.000        SYS 

  46  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 

  47  605-06120           CURB, CONCRETE                                                         4,822.000        LFT 

  48  605-06121           CURB, CONCRETE, B                                                        302.000        LFT 

  49  605-06125           CURB, CONCRETE, MODIFIED                                                 325.000        LFT 
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  50  605-06255           CENTER CURB, D, CONCRETE                                                  40.000        SYS 

  51  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        36.000        LFT 

  52  605-52807           CURB AND GUTTER, COMBINED                                              5,196.000        LFT 

  53  605-94811           CURB TURNOUT                                                               5.000        EACH 

  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                105.000        SYS 

  55  616-02320           GEOTEXTILES                                                               30.000        SYS 

  56  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 

  57  618-99085           FLAG POLE                                                                  2.000        EACH 

  58  618-99085           FLAG POLE                                                                  1.000        EACH 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  60  621-02770           EROSION CONTROL BLANKET                                                1,678.000        SYS 

  61  621-03909           SEED MIXTURE, NATIVE                                                      23.000        LBS 

  62  621-04316           SPADE EDGE                                                             1,275.000        LFT 

  63  621-06553           SEED MIXTURE, R                                                          185.000        LBS 

  64  621-06570           TOPSOIL                                                                  180.000        CYS 

  65  621-06575           SODDING, NURSERY                                                       1,165.000        SYS 

  66  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            232.000        CYS 

  67  622-01937           PLANT                                                                  4,365.000        EACH 

  68  622-01937           PLANT                                                                  3,590.000        EACH 

  69  622-04992           DRAIN                                                                     12.000        EACH 

  70  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      234.000        EACH 

  71  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                       10.000        EACH 

  72  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          99.000        EACH 

  73  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    31.000        EACH 

  74  622-05654           PLANT, PERENNIAL                                                       5,396.000        EACH 

  75  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  5.000        EACH 

  76  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  77  706-09545           COARSE AGGREGATE, NO 8                                                    31.000        CYS 

  78  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                               259.000        LFT 

  79  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              910.000        LFT 

  80  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              263.000        LFT 

  81  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               550.000        LFT 

  82  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    25.000        TON 

  83  715-09064           VIDEO INSPECTION FOR PIPE                                              1,635.000        LFT 

  84  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  85  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  86  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

  87  720-44296           INLET, CAP                                                                 1.000        EACH 

  88  720-45030           INLET, E7                                                                  1.000        EACH 

  89  720-45035           INLET, F7                                                                  1.000        EACH 

  90  720-45045           INLET, J10                                                                 6.000        EACH 

  91  720-45055           INLET, M10                                                                 6.000        EACH 

  92  720-45410           MANHOLE, C4                                                                2.000        EACH 

  93  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,809.000        LFT 

  96  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        9.000        EACH 

  97  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
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  99  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

 100  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-07118           BARRICADE, III-A                                                         168.000        LFT 

 103  801-07119           BARRICADE, III-B                                                         312.000        LFT 

 104  802-04089           SIGN, SHEET, REMOVE                                                       13.000        EACH 

 105  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        296.000        LFT 

 106  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        175.000        LFT 

 107  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           82.250        SFT 

 108  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        160.880        SFT 

 109  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               34.500        SFT 

 110  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 111  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 112  805-06595           CONDUIT, PVC, 2 IN                                                     3,271.000        LFT 

 113  805-06595           CONDUIT, PVC, 2 IN                                                       799.000        LFT 

 114  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,040.000        LFT 

 115  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     720.000        LFT 

 116  805-96014           SAW CUT, FULL DEPTH                                                    5,837.000        LFT 

 117  807-02191           HANDHOLE, LIGHTING                                                        15.000        EACH 

 118  807-02934           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                             33.000        EACH 

 119  807-03950           LUMINAIRE, ORNAMENTAL                                                     66.000        EACH 

 120  807-03950           LUMINAIRE, ORNAMENTAL                                                      4.000        EACH 

 121  807-03950           LUMINAIRE, ORNAMENTAL                                                      6.000        EACH 

 122  807-03951           LIGHT POLE, ORNAMENTAL                                                    33.000        EACH 

 123  807-86805           SERVICE POINT, I                                                           2.000        EACH 

 124  807-86838           WIRE, NO 4 COPPER IN CONDUIT, 1/C                                     16,580.000        LFT 

 125  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  8.000        EACH 

 126  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,727.000        LFT 

 127  808-06716           LINE, REMOVE                                                             755.000        LFT 

 128  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                      52.000        LFT 

 129  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          48.000        LFT 

 130  808-74812           TRANSVERSE MARKING, PREFORMED PLASTIC, YELLOW                            174.000        LFT 

 131  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              329.000        LFT 

 132  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              15.000        EACH 

 133  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                198.000        LFT 

 134  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,054.000        LFT 

 135  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       134.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -34085-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

   9  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          40.000        LFT 

  10  616-02320           GEOTEXTILES                                                               65.000        SYS 

  11  616-05689           RIPRAP, CLASS 2                                                           30.000        TON 

  12  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 

  15  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 

  17  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

  18  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 9.000        MOS 

  19  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  20  725-11399           PIPE LINER, CURED-IN-PLACE, 84 IN                                        176.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -34383-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-96133           PIPE, REMOVE                                                              22.000        LFT 

  10  203-02000           EXCAVATION, COMMON                                                       125.000        CYS 

  11  203-02070           BORROW                                                                    28.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  13  206-93520           TEMPORARY SHEET PILING                                                   960.000        SFT 

  14  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  15  616-02320           GEOTEXTILES                                                               70.000        SYS 

  16  616-05689           RIPRAP, CLASS 2                                                           40.000        TON 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  18  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 

  19  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  20  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 

  22  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 

  23  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

  24  715-06492           CONCRETE ANCHOR, 54 IN                                                     1.000        EACH 

  25  725-11038           LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT                          380.000        LFT 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -34470-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-91385           INLET, REMOVE                                                              2.000        EACH 

  12  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 

  13  202-96133           PIPE, REMOVE                                                              50.000        LFT 

  14  203-02020           EXCAVATION, UNCLASSIFIED                                               1,800.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                     975.000        LFT 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            180.000        SYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            3,300.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              175.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        165.000        TON 

  21  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       42.000        TON 

  22  306-08043           MILLING, TRANSITION                                                      325.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  900.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             775.000        LFT 

  26  402-07433           HMA SURFACE, TYPE B                                                      250.000        TON 

  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 350.000        TON 

  28  402-07441           HMA BASE, TYPE B                                                         425.000        TON 

  29  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          275.000        SYS 

  30  604-07896           CURB RAMP, CONCRETE, B                                                    20.000        SYS 

  31  604-07897           CURB RAMP, CONCRETE, C                                                     5.000        SYS 

  32  604-07899           CURB RAMP, CONCRETE, E                                                    20.000        SYS 

  33  604-07900           CURB RAMP, CONCRETE, F                                                    20.000        SYS 

  34  604-07901           CURB RAMP, CONCRETE, G                                                    25.000        SYS 

  35  605-06140           CURB AND GUTTER, CONCRETE                                              1,400.000        LFT 

  36  610-08446           PCCP FOR APPROACHES, 6 IN                                                 50.000        SYS 

  37  610-09108           PCCP FOR APPROACHES, 9 IN                                                160.000        SYS 

  38  621-06567           WATER                                                                      1.000        kGAL 

  39  621-06575           SODDING, NURSERY                                                         300.000        SYS 

  40  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              325.000        LFT 

  41  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               50.000        LFT 

  42  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               25.000        LFT 

  43  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  44  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  45  720-45415           MANHOLE, D4                                                                5.000        EACH 

  46  720-98174           INLET, B15                                                                 6.000        EACH 

  47  720-98555           INLET, C15                                                                 6.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                18.000        EACH 

  49  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,839.000        LFT 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -34470-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          50.000        LFT 

  54  801-07119           BARRICADE, III-B                                                         200.000        LFT 

  55  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 

  56  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  1.000        EACH 

  57  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 

  58  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            165.000        LFT 

  59  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  60  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    6.000        EACH 

  61  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  62  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  63  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

  64  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  65  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      600.000        LFT 

  66  805-78485           SIGNAL CABLE, 5C/14GA                                                    200.000        LFT 

  67  805-78490           SIGNAL CABLE, 7C/14GA                                                    425.000        LFT 

  68  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,350.000        LFT 

  69  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  70  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     330.000        LFT 

  71  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           1.000        EACH 

  72  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  22.000        EACH 

  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 164.000        LFT 

  74  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          324.000        LFT 

  75  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         664.000        LFT 

  76  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     3.000        EACH 

  77  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      1.000        EACH 

  78  808-06726           TRANSVERSE MARKING, PAINT,                                                70.000        LFT 

  79  808-75074           TRANSVERSE MARKING, PAINT,                                               465.000        LFT 

  80  808-75078           TRANSVERSE MARKING, PAINT,                                                90.000        LFT 

  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 328.000        LFT 

  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 

  83  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  84  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 51 

 

          CALL ORDER   : 341                                              CONTRACT ID  : R -34568-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  203-08279           EXPANDED POLYSTYRENE FILL                                                  7.800        CYS 

  10  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,439.000        SYS 

  11  216-08528           HDPE GEO-MEMBRANE                                                        936.000        SYS 

  12  302-07455           DENSE GRADED SUBBASE                                                      80.000        CYS 

  13  304-07783           HMA PATCHING, TYPE D                                                     854.000        TON 

  14  306-08039           MILLING, ASPHALT REMOVAL                                               1,827.000        SYS 

  15  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  16  503-05240           D-1 CONTRACTION JOINT                                                  2,052.000        LFT 

  17  506-06333           PCCP PATCHING, FULL DEPTH                                              6,439.000        SYS 

  18  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                         13,723.000        LFT 

  19  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                468.000        SYS 

  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  21  628-09403           FIELD OFFICE, C                                                           15.000        MOS 

  22  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                45.000        MOS 

  23  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

  24  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           135.000        EACH 

  25  703-06029           REINFORCING BARS, EPOXY COATED                                        16,718.000        LBS 

  26  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            100.000        LFT 

  27  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                1,730.000        LFT 

  28  718-06526           HMA FOR UNDERDRAINS                                                      288.000        TON 

  29  718-06531           OUTLET PROTECTOR, 3                                                        5.000        EACH 

  30  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,730.000        LFT 

  31  718-52610           AGGREGATE FOR UNDERDRAINS                                                160.200        CYS 

  32  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               929.000        SYS 

  33  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   139.000        LFT 

  34  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              236.000        EACH 

  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      236.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -34605-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          25.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,400.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                     3,573.000        CYS 

  13  203-08607           LINEAR GRADING                                                         1,280.000        LFT 

  14  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          12.000        EACH 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     58.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                14.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   4,105.000        LFT 

  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,429.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              706.400        CYS 

  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              729.000        TON 

  21  306-08432           MILLING, APPROACH                                                        280.000        SYS 

  22  402-07432           HMA SURFACE, TYPE A                                                      126.000        TON 

  23  402-07433           HMA SURFACE, TYPE B                                                      490.000        TON 

  24  402-07435           HMA INTERMEDIATE, TYPE A                                                 210.000        TON 

  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 886.000        TON 

  26  402-07441           HMA BASE, TYPE B                                                       2,366.000        TON 

  27  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                             75.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                      3.140        TON 

  29  502-06328           PCCP, 11 IN                                                              516.000        SYS 

  30  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 

  31  604-07903           CURB RAMP, CONCRETE, K                                                    36.000        SYS 

  32  604-07904           CURB RAMP, CONCRETE, L                                                    24.000        SYS 

  33  605-06120           CURB, CONCRETE                                                           189.000        LFT 

  34  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                 1,335.000        LFT 

  35  605-97937           CURB AND GUTTER, ROLL CURB                                             1,147.000        LFT 

  36  610-07487           HMA FOR APPROACHES, TYPE B                                                15.000        TON 

  37  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 

  38  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  39  616-02320           GEOTEXTILES                                                               96.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                         72.500        TON 

  41  621-02770           EROSION CONTROL BLANKET                                                1,661.000        SYS 

  42  621-06545           FERTILIZER                                                                 1.000        TON 

  43  621-06554           SEED MIXTURE, U                                                       12,000.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               660.000        LFT 

  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,423.000        LFT 

  47  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              917.000        LFT 

  48  715-05233           PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SFT                                    42.000        LFT 

  49  715-06471           PIPE END SECTION, MIN AREA 3.3 SFT                                         2.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -34605-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  51  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  52  718-52610           AGGREGATE FOR UNDERDRAINS                                                 78.250        CYS 

  53  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               487.900        SYS 

  54  720-01091           MANHOLE, C10, MODIFIED                                                     3.000        EACH 

  55  720-45030           INLET, E7                                                                  5.000        EACH 

  56  720-45035           INLET, F7                                                                  4.000        EACH 

  57  720-45045           INLET, J10                                                                 2.000        EACH 

  58  720-45055           INLET, M10                                                                 4.000        EACH 

  59  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 

  60  720-45155           INLET, M10, MODIFIED                                                       3.000        EACH 

  61  720-45410           MANHOLE, C4                                                                1.000        EACH 

  62  720-90984           MANHOLE, C2                                                                5.000        EACH 

  63  720-91973           MANHOLE, H4                                                                1.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      281.320        LFT 

  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           89.140        SFT 

  67  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         89.440        SFT 

  68  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 

  69  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,508.000        LFT 

  70  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  4.000        EACH 

  71  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                   72.000        LFT 

  72  808-11698           TRANSVERSE MARKINGS, THERMOPLASTIC                                        33.000        LFT 

  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,275.000        LFT 

  74  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                       600.000        LFT 

  75  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       127.000        LFT 

  76  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -35190-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                       185.000        CYS 

  10  203-02070           BORROW                                                                    70.000        CYS 

  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            273.000        SYS 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              117.000        TON 

  13  305-07456           PCC BASE, 8 IN                                                            94.000        SYS 

  14  402-07433           HMA SURFACE, TYPE B                                                        8.000        TON 

  15  604-06070           SIDEWALK, CONCRETE                                                       777.000        SYS 

  16  604-07896           CURB RAMP, CONCRETE, B                                                     7.000        SYS 

  17  604-07900           CURB RAMP, CONCRETE, F                                                     9.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                   179.000        SYS 

  19  604-07902           CURB RAMP, CONCRETE, H                                                    63.000        SYS 

  20  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 

  21  605-92578           CURB WALK, CONCRETE                                                      302.000        SYS 

  22  610-08446           PCCP FOR APPROACHES, 6 IN                                                 99.000        SYS 

  23  610-09108           PCCP FOR APPROACHES, 9 IN                                                175.000        SYS 

  24  621-06567           WATER                                                                      2.200        kGAL 

  25  621-06575           SODDING, NURSERY                                                         555.000        SYS 

  26  715-97544           PIPE, DUCTILE IRON, 8 IN                                                 101.000        LFT 

  27  720-07309           TRENCH DRAIN                                                               5.000        LFT 

  28  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  30  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      186.000        LFT 

  33  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 

  34  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  35  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -35316-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-04345           UNDERGROUND STORAGE TANK, LIQUID WASTE                                 3,000.000        GAL 

  13  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                     1,706.000        CYS 

  17  203-02010           EXCAVATION, ROCK                                                          50.000        CYS 

  18  203-02040           EXCAVATION, Y                                                             10.000        CYS 

  19  203-02070           BORROW                                                                 7,854.000        CYS 

  20  203-51223           EXCAVATION, WATERWAY                                                   1,726.000        CYS 

  21  205-06930           SPLASHPAD                                                                  3.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  220.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,933.000        LFT 

  24  205-06938           TEMPORARY SLOPE DRAIN                                                    130.000        LFT 

  25  205-09543           NO 2 STONE                                                               100.000        TON 

  26  206-51215           EXCAVATION, X                                                            167.500        CYS 

  27  206-51220           EXCAVATION, WET                                                           73.100        CYS 

  28  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,257.000        SYS 

  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            100.000        SYS 

  30  211-02050           B BORROW                                                               1,045.400        CYS 

  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.000        CYS 

  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               50.600        CYS 

  33  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              362.000        CYS 

  34  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,971.300        CYS 

  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        672.000        TON 

  36  302-07455           DENSE GRADED SUBBASE                                                      35.900        CYS 

  37  303-01180           COMPACTED AGGREGATE, NO. 53                                              273.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                                2,236.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,236.000        LFT 

  40  402-07433           HMA SURFACE, TYPE B                                                      231.000        TON 

  41  402-07438           HMA INTERMEDIATE, TYPE B                                                 386.000        TON 

  42  402-07441           HMA BASE, TYPE B                                                         466.000        TON 

  43  406-05521           ASPHALT FOR TACK COAT                                                  5,587.000        SYS 

  44  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING                                   12.500        LFT 

  45  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  47  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     393.800        LFT 

  49  604-06070           SIDEWALK, CONCRETE                                                        12.000        SYS 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  604-95344           HAND RAIL, PEDESTRIAN                                                    286.000        LFT 

  51  605-06121           CURB, CONCRETE, B                                                         32.000        LFT 

  52  605-06145           CURB AND GUTTER, B, CONCRETE                                             480.000        LFT 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                221.900        SYS 

  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                100.000        SYS 

  55  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 

  56  615-06505           MONUMENT, B                                                                6.000        EACH 

  57  616-02320           GEOTEXTILES                                                            2,666.000        SYS 

  58  616-05688           RIPRAP, CLASS 1                                                           27.000        TON 

  59  616-06405           RIPRAP, REVETMENT                                                        810.000        TON 

  60  616-06451           RIPRAP, UNIFORM                                                          433.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  62  621-02770           EROSION CONTROL BLANKET                                                  817.000        SYS 

  63  621-06554           SEED MIXTURE, U                                                           34.000        LBS 

  64  621-06557           SEED MIXTURE, T                                                          135.000        LBS 

  65  621-06559           MULCHED SEEDING, R                                                     1,932.000        SYS 

  66  621-06560           MULCHED SEEDING, U                                                       480.000        SYS 

  67  621-06565           MULCHING MATERIAL                                                          1.800        TON 

  68  621-06567           WATER                                                                      6.100        kGAL 

  69  621-06574           SODDING                                                                  213.000        SYS 

  70  621-06575           SODDING, NURSERY                                                       1,465.000        SYS 

  71  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         114.000        EACH 

  72  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 

  73  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  74  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  75  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 

  76  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

  77  701-02938           CORED HOLE IN ROCK, 24 IN                                                 18.000        LFT 

  78  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          72.000        LFT 

  79  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  80  701-09891           PILE SHOE, 12 X 84, HP                                                    11.000        EACH 

  81  701-95782           PILE, STEEL H, HP 12 X 84                                                230.000        LFT 

  82  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  83  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 57.800        CYS 

  84  702-51015           CONCRETE, B, FOOTINGS                                                     40.300        CYS 

  85  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  322.000        LBS 

  86  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 41.200        CYS 

  87  703-06028           REINFORCING BARS                                                      13,650.000        LBS 

  88  703-06029           REINFORCING BARS, EPOXY COATED                                       100,217.000        LBS 

  89  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              266.200        CYS 

  90  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 

  91  706-09545           COARSE AGGREGATE, NO 8                                                     5.500        CYS 

  92  706-09965           RAILING, CONCRETE, TX                                                    360.000        LFT 

  93  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   714.000        LFT 

  94  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  95  714-11087           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              98.000        LFT 

  96  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               88.000        LFT 

  97  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               79.000        LFT 

  98  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               10.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  715-05407           PIPE, END BENT DRAIN, 6 IN                                                65.000        LFT 

 100  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       1.000        EACH 

 101  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

 102  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 

 103  720-44006           SPRING BOX                                                                 1.000        EACH 

 104  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

 105  720-45410           MANHOLE, C4                                                                1.000        EACH 

 106  720-98174           INLET, B15                                                                 3.000        EACH 

 107  720-98555           INLET, C15                                                                 1.000        EACH 

 108  720-99417           CATCH BASIN, C15                                                           2.000        EACH 

 109  731-93945           FACE PANELS, CONCRETE                                                  4,252.000        SFT 

 110  731-93946           WALL ERECTION                                                          4,252.000        SFT 

 111  731-93947           LEVELING PAD, CONCRETE                                                   326.000        LFT 

 112  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                              16.600        SYS 

 113  732-08421           MODULAR BLOCK WALL ERECTION                                               16.600        SYS 

 114  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 115  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

 117  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

 118  801-07118           BARRICADE, III-A                                                         120.000        LFT 

 119  801-07119           BARRICADE, III-B                                                          24.000        LFT 

 120  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      100.000        LFT 

 121  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 122  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           46.300        SFT 

 123  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

 124  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C               365.000        LFT 

 125  807-02817           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              4.000        EACH 

 126  807-03950           LUMINAIRE, ORNAMENTAL                                                      7.000        EACH 

 127  807-03951           LIGHT POLE, ORNAMENTAL                                                     7.000        EACH 

 128  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      430.000        LFT 

 129  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 130  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    210.000        LFT 

 131  807-86910           CONNECTOR KIT, UNFUSED                                                     7.000        EACH 

 132  807-86915           CONNECTOR KIT, FUSED                                                       7.000        EACH 

 133  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             9.000        EACH 

 134  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

 135  807-86930           INSULATION LINK, NON-WATERPROOFED                                         14.000        EACH 

 136  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 137  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 

 138  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,487.000        LFT 

 139  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                464.000        LFT 

 140  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               464.000        LFT 

 141  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,487.000        LFT 

 142  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                         8.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : R -35343-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         110.000        TON 

   9  503-03489           RETROFITTED TIE BARS                                                     140.000        EACH 

  10  503-05240           D-1 CONTRACTION JOINT                                                    390.000        LFT 

  11  503-09261           PCCP STITCHING                                                            30.000        EACH 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                              1,340.000        SYS 

  13  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               5.000        SYS 

  14  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            780.000        LFT 

  15  507-07505           RETROFIT LOAD TRANSFER                                                 1,640.000        EACH 

  16  507-08269           CRACKS IN PCCP, FILLED                                                   110.000        LFT 

  17  507-08272           JOINTS IN PCCP, SAW AND SEAL                                             550.000        LFT 

  18  605-02278           CURB, REMOVE                                                             330.000        LFT 

  19  605-06100           CURB, INTEGRAL, C, CONCRETE                                              330.000        LFT 

  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  21  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  22  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                15.000        MOS 

  23  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-07118           BARRICADE, III-A                                                          28.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  304-07490           HMA PATCHING, TYPE B                                                     290.000        TON 

   9  503-03489           RETROFITTED TIE BARS                                                      50.000        EACH 

  10  503-05240           D-1 CONTRACTION JOINT                                                    340.000        LFT 

  11  503-09261           PCCP STITCHING                                                           200.000        EACH 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                              1,030.000        SYS 

  13  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             130.000        SYS 

  14  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             50.000        LFT 

  15  507-07505           RETROFIT LOAD TRANSFER                                                   390.000        EACH 

  16  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          51,240.000        LFT 

  17  628-09403           FIELD OFFICE, C                                                            4.000        MOS 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  805-02328           SIGNAL CABLE, 1C/14 GA                                                   175.000        LFT 

  22  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      80.000        LFT 

  24  808-75994           PRISMATIC REFLECTOR                                                       40.000        EACH 

  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      120.000        EACH 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         135.000        SYS 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                43.000        SYS 

  14  202-91385           INLET, REMOVE                                                              1.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        76.000        CYS 

  16  203-02070           BORROW                                                                   164.000        CYS 

  17  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           6.000        EACH 

  18  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           6.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,736.000        LFT 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          60.000        LFT 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            135.000        SYS 

  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               18.000        CYS 

  24  304-07783           HMA PATCHING, TYPE D                                                     885.000        TON 

  25  305-07464           PCC BASE PATCHING, 9 IN                                                  838.000        SYS 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            59,722.000        SYS 

  27  306-08037           MILLING, ASPHALT, 3 IN                                                31,409.000        SYS 

  28  306-08432           MILLING, APPROACH                                                      3,628.000        SYS 

  29  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      7,672.000        TON 

  30  401-07380           QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm                                3,615.000        TON 

  31  406-05520           ASPHALT FOR TACK COAT                                                     24.000        TON 

  32  501-03489           TIE BAR, RETROFIT                                                        383.000        EACH 

  33  503-05240           D-1 CONTRACTION JOINT                                                    402.000        LFT 

  34  604-07894           CURB RAMP, CONCRETE, A                                                     9.000        SYS 

  35  604-07897           CURB RAMP, CONCRETE, C                                                    11.000        SYS 

  36  604-07900           CURB RAMP, CONCRETE, F                                                    43.000        SYS 

  37  605-02278           CURB, REMOVE                                                             425.000        LFT 

  38  605-06120           CURB, CONCRETE                                                           313.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                                112.000        LFT 

  40  610-07788           HMA FOR APPROACHES, TYPE D                                               242.000        TON 

  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                135.000        SYS 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  43  621-06557           SEED MIXTURE, T                                                           30.000        LBS 

  44  621-06560           MULCHED SEEDING, U                                                     4,252.000        SYS 

  45  621-06567           WATER                                                                      2.000        kGAL 

  46  621-06570           TOPSOIL                                                                  355.000        CYS 

  47  621-06574           SODDING                                                                  444.000        SYS 

  48  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  49  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
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          CALL ORDER   : 421                                              CONTRACT ID  : R -35376-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  715-01354           CLEAN EXISTING PIPE                                                      404.000        LFT 

  51  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                8.000        LFT 

  52  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              117.000        LFT 

  53  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                     1.000        TON 

  54  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  55  715-46005           PIPE END SECTION, DIA 15"                                                 12.000        EACH 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  57  720-44000           CASTING, ADJUST TO GRADE                                                  26.000        EACH 

  58  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  59  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 

  60  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  61  720-45035           INLET, F7                                                                  1.000        EACH 

  62  720-96995           CLEAN INLET                                                                3.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 

  65  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 

  68  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            5.000        EACH 

  69  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    6.000        EACH 

  70  805-02328           SIGNAL CABLE, 1C/14 GA                                                10,179.000        LFT 

  71  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  72  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 

  73  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 

  74  805-78480           SIGNAL CABLE, 3C/14GA                                                     96.000        LFT 

  75  805-78485           SIGNAL CABLE, 5C/14GA                                                    830.000        LFT 

  76  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         100.000        LFT 

  77  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,318.000        LFT 

  78  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  24.000        EACH 

  79  805-99162           SIGNAL PEDESTAL, 11 FT                                                     6.000        EACH 

  80  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         442.000        LFT 

  81  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         606.000        LFT 

  82  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               6,771.000        LFT 

  83  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,953.000        LFT 

  84  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  85  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              36,065.000        LFT 

  86  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       550.000        LFT 

  87  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  32.000        EACH 

  88  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  26.000        EACH 

  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              610.000        EACH 

  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      934.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -35550-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            154.700        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   377.000        LFT 

  14  202-02279           CURB AND GUTTER, REMOVE                                                2,113.000        LFT 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               572.900        SYS 

  16  202-91385           INLET, REMOVE                                                             12.000        EACH 

  17  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 

  18  202-96133           PIPE, REMOVE                                                           1,867.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                     3,006.000        CYS 

  20  203-02070           BORROW                                                                15,630.000        CYS 

  21  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       2.000        EACH 

  22  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           6.000        EACH 

  23  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          43.000        EACH 

  24  205-06937           TEMPORARY SILT FENCE                                                   2,687.000        LFT 

  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,806.500        SYS 

  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            127.600        SYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,778.400        CYS 

  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          10.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,057.900        TON 

  30  302-06464           SUBBASE FOR PCCP                                                          67.000        CYS 

  31  303-01180           COMPACTED AGGREGATE, NO. 53                                               44.200        TON 

  32  303-02172           TEMPORARY AGGREGATE                                                       60.000        TON 

  33  306-08159           MILLING ASPHALT                                                          149.900        SYS 

  34  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,045.000        TON 

  35  402-07432           HMA SURFACE, TYPE A                                                      161.000        TON 

  36  402-07433           HMA SURFACE, TYPE B                                                      537.000        TON 

  37  402-07435           HMA INTERMEDIATE, TYPE A                                                 266.000        TON 

  38  402-07438           HMA INTERMEDIATE, TYPE B                                                 895.000        TON 

  39  402-07440           HMA BASE, TYPE A                                                          12.000        TON 

  40  402-07441           HMA BASE, TYPE B                                                       1,174.000        TON 

  41  406-05520           ASPHALT FOR TACK COAT                                                      5.416        TON 

  42  501-08193           QC/QA-PCCP, 10.5 IN                                                      168.900        SYS 

  43  503-05240           D-1 CONTRACTION JOINT                                                     90.000        LFT 

  44  604-06070           SIDEWALK, CONCRETE                                                       624.200        SYS 

  45  604-07894           CURB RAMP, CONCRETE, A                                                   138.200        SYS 

  46  604-07904           CURB RAMP, CONCRETE, L                                                    87.600        SYS 

  47  605-06120           CURB, CONCRETE                                                         1,305.000        LFT 

  48  605-06140           CURB AND GUTTER, CONCRETE                                              2,140.000        LFT 

  49  605-06255           CENTER CURB, D, CONCRETE                                                  25.100        SYS 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -35550-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  605-97937           CURB AND GUTTER, ROLL CURB                                               365.000        LFT 

  51  610-09108           PCCP FOR APPROACHES, 9 IN                                                127.600        SYS 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  53  621-04316           SPADE EDGE                                                               350.000        LFT 

  54  621-06557           SEED MIXTURE, T                                                          304.000        LBS 

  55  621-06560           MULCHED SEEDING, U                                                     4,208.000        SYS 

  56  621-06565           MULCHING MATERIAL                                                          4.300        TON 

  57  621-06567           WATER                                                                     22.400        kGAL 

  58  621-06575           SODDING, NURSERY                                                       5,591.400        SYS 

  59  621-06626           MULCHED SEEDING, D                                                       327.000        SYS 

  60  621-07762           COMPOST AMENDED SOIL                                                     403.000        CYS 

  61  621-09908           SOIL                                                                     296.000        CYS 

  62  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             34.000        CYS 

  63  622-01937           PLANT                                                                    358.000        EACH 

  64  622-05635           PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING                    48.000        EACH 

  65  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       86.000        EACH 

  66  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      158.000        EACH 

  67  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     6.000        EACH 

  68  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 

  69  622-93712           PLANT, BULBS                                                             900.000        EACH 

  70  628-09402           FIELD OFFICE, B                                                           17.000        MOS 

  71  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               75.000        LFT 

  72  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,153.000        LFT 

  73  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,267.000        LFT 

  74  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              404.000        LFT 

  75  715-05157           PIPE, TYPE 2 CIRCULAR 33 IN                                              274.000        LFT 

  76  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  77  715-90714           PIPE, PVC, 12 IN                                                          19.000        LFT 

  78  715-96960           PIPE, PVC, 15 IN                                                          19.000        LFT 

  79  718-52610           AGGREGATE FOR UNDERDRAINS                                                193.730        CYS 

  80  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               139.020        SYS 

  81  720-04466           MANHOLE, K8                                                                1.000        EACH 

  82  720-08559           BEST MANAGEMENT PRACTICES                                                  2.000        EACH 

  83  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  84  720-45035           INLET, F7                                                                  1.000        EACH 

  85  720-45145           INLET, J10, MODIFIED                                                       2.000        EACH 

  86  720-45410           MANHOLE, C4                                                                1.000        EACH 

  87  720-92884           MANHOLE, K4, MODIFIED                                                      1.000        EACH 

  88  720-93501           MANHOLE, L4                                                                1.000        EACH 

  89  720-94612           MANHOLE, K4                                                                2.000        EACH 

  90  720-95422           MANHOLE, J4                                                                9.000        EACH 

  91  720-98006           MANHOLE, J8                                                                2.000        EACH 

  92  720-98174           INLET, B15                                                                12.000        EACH 

  93  720-98555           INLET, C15                                                                14.000        EACH 

  94  720-98869           MANHOLE, L4, MODIFIED                                                      1.000        EACH 

  95  732-08419           MODULAR BLOCK  WALL                                                       58.630        SYS 

  96  732-08421           MODULAR BLOCK WALL ERECTION                                               58.630        SYS 

  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -35550-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  99  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 101  801-07118           BARRICADE, III-A                                                         183.000        LFT 

 102  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        225.000        LFT 

 103  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          9.000        EACH 

 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           69.000        SFT 

 105  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         72.670        SFT 

 106  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                                9.170        SFT 

 107  805-06595           CONDUIT, PVC, 2 IN                                                       250.000        LFT 

 108  805-95519           CONDUIT FLEXIBLE 0.75"                                                   200.000        LFT 

 109  805-95568           CONDUIT, PVC, 4"                                                       1,394.000        LFT 

 110  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                16.000        EACH 

 111  807-03950           LUMINAIRE, ORNAMENTAL                                                     16.000        EACH 

 112  807-03951           LIGHT POLE, ORNAMENTAL                                                    16.000        EACH 

 113  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,290.000        LFT 

 114  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 115  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,880.000        LFT 

 116  807-86910           CONNECTOR KIT, UNFUSED                                                    16.000        EACH 

 117  807-86915           CONNECTOR KIT, FUSED                                                      16.000        EACH 

 118  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            43.000        EACH 

 119  807-86935           INSULATION LINK, WATERPROOFED                                             41.000        EACH 

 120  807-90714           PIPE, PVC, 4 IN                                                          994.000        LFT 

 121  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  2,290.000        LFT 

 122  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         420.000        LFT 

 123  808-06609           PAVEMENT MESSAGE MARKING,                                                  8.000        EACH 

 124  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 169.000        LFT 

 125  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,135.000        LFT 

 126  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  162.000        LFT 

 127  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  47.000        EACH 

 128  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  133.000        LFT 

 129  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,394.000        LFT 

 130  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       300.000        LFT 

 131  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 

 132  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   273.000        LFT 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-35750-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 

  11  304-07783           HMA PATCHING, TYPE D                                                     500.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                     500.000        TON 

  13  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,000.000        SYS 

  14  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 

  15  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          130,000.000        SYS 

  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  17  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  18  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 

  19  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,500.000        LFT 

  23  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                      250.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 

  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      104,000.000        LFT 

  28  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              145.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      145.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : RS-35751-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                       1,500.000        SYS 

  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            5.000        EACH 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        250.000        TON 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,725.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                   2,400.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                     500.000        TON 

  15  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  16  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          183,400.000        SYS 

  17  601-02241           GUARDRAIL, REMOVE                                                      1,100.000        LFT 

  18  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 

  19  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  20  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 

  21  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  22  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  23  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 

  24  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

  25  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,300.000        LFT 

  27  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 

  28  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  200.000        LFT 

  29  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 

  32  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,100.000        LFT 

  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             104,600.000        LFT 

  34  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  200.000        LFT 

  35  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  36  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             11,000.000        LFT 

  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              23,000.000        LFT 

  38  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       250.000        LFT 

  39  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 

  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 

  41  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,011.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,011.000        EACH 

  44  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   710.000        LFT 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -31764-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE WIDENING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                       466.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                   1,050.000        LFT 

  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      27.000        CYS 

  15  206-51817           SHEET PILING, STEEL                                                    6,608.000        SFT 

  16  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             944.000        SYS 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             48.000        SYS 

  18  211-02050           B BORROW                                                                  12.000        CYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 

  20  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              100.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        192.000        TON 

  22  302-07455           DENSE GRADED SUBBASE                                                      21.200        CYS 

  23  303-07449           COMPACTED AGGREGATE, NO. 73                                              180.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               444.000        SYS 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  390.000        LFT 

  26  402-07433           HMA SURFACE, TYPE B                                                       93.600        TON 

  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 132.900        TON 

  28  406-05521           ASPHALT FOR TACK COAT                                                  1,920.000        SYS 

  29  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  30  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  31  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 

  33  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                   150.000        LFT 

  34  603-02736           FENCE, WOOD, RESET                                                        50.000        LFT 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                130.000        SYS 

  36  610-07487           HMA FOR APPROACHES, TYPE B                                                13.100        TON 

  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  38  616-02320           GEOTEXTILES                                                              524.000        SYS 

  39  616-05688           RIPRAP, CLASS 1                                                           15.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                        196.000        TON 

  41  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO.                            LUMP              LUMP 

  42  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-06559           MULCHED SEEDING, R                                                       369.400        SYS 

  45  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  46  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        296.000        LFT 

  47  701-09677           PILE STEEL PIPE EPOXY COATED 0.375 IN, 14 IN                              48.000        LFT 

  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 17.100        CYS 

  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            40.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -31764-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE WIDENING 

 

  50  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.300        CYS 

  51  703-06029           REINFORCING BARS, EPOXY COATED                                        23,807.000        LBS 

  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               56.900        CYS 

  53  706-06344           RAILING, STEEL TS-1                                                      130.000        LFT 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  56  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               46.000        LFT 

  57  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               289.000        LFT 

  58  715-05407           PIPE, END BENT DRAIN, 6 IN                                               100.000        LFT 

  59  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  60  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             20.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  66  801-07119           BARRICADE, III-B                                                          36.000        LFT 

  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          989.000        LFT 

  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         989.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -32437-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       336.000        CYS 

  12  203-02070           BORROW                                                                11,474.000        CYS 

  13  203-51223           EXCAVATION, WATERWAY                                                   4,204.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 

  16  205-06934           TEMPORARY MULCH                                                          760.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   2,900.000        LFT 

  18  205-08517           ROCK FILTER BERM                                                         549.000        TON 

  19  205-09543           NO 2 STONE                                                               356.000        TON 

  20  206-51220           EXCAVATION, WET                                                           62.000        CYS 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,662.000        SYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           52.000        CYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               66.000        CYS 

  25  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               37.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,868.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  28  306-08033           MILLING, ASPHALT, 1 IN                                                   419.000        SYS 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                2,841.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,841.000        LFT 

  31  402-07432           HMA SURFACE, TYPE A                                                      436.000        TON 

  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 670.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 

  34  601-02241           GUARDRAIL, REMOVE                                                        125.000        LFT 

  35  601-03871           RAILING, WOOD, END TREATMENT                                               2.000        EACH 

  36  601-03871           RAILING, WOOD, END TREATMENT                                               1.000        EACH 

  37  601-03871           RAILING, WOOD, END TREATMENT                                               1.000        EACH 

  38  601-03871           RAILING, WOOD, END TREATMENT                                               1.000        EACH 

  39  601-03871           RAILING, WOOD, END TREATMENT                                               1.000        EACH 

  40  601-03871           RAILING, WOOD, END TREATMENT                                               2.000        EACH 

  41  601-90027           GUARDRAIL, WOOD BEAM                                                      60.000        LFT 

  42  601-90027           GUARDRAIL, WOOD BEAM                                                      20.000        LFT 

  43  601-90027           GUARDRAIL, WOOD BEAM                                                     440.000        LFT 

  44  601-90027           GUARDRAIL, WOOD BEAM                                                      93.700        LFT 

  45  601-90027           GUARDRAIL, WOOD BEAM                                                      18.750        LFT 

  46  601-90027           GUARDRAIL, WOOD BEAM                                                      43.700        LFT 

  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                153.000        SYS 

  48  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 

  49  615-06505           MONUMENT, B                                                                7.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -32437-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  615-06510           MONUMENT, C                                                                1.000        EACH 

  51  615-06530           BENCH MARK POST                                                            1.000        EACH 

  52  615-11537           PARKING BARRIER, CONCRETE                                                  4.000        EACH 

  53  616-02320           GEOTEXTILES                                                            2,165.000        SYS 

  54  616-05688           RIPRAP, CLASS 1                                                          228.000        TON 

  55  616-06405           RIPRAP, REVETMENT                                                      1,111.000        TON 

  56  616-07051           BOULDERS                                                                  26.000        TON 

  57  616-07051           BOULDERS                                                                  89.000        TON 

  58  616-07266           COIR ROLL                                                                344.000        LFT 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  60  621-02770           EROSION CONTROL BLANKET                                                  717.000        SYS 

  61  621-04978           SEED MIXTURE                                                             878.000        SYS 

  62  621-04978           SEED MIXTURE                                                           3,794.000        SYS 

  63  621-06545           FERTILIZER                                                                 1.000        TON 

  64  621-06553           SEED MIXTURE, R                                                          311.000        LBS 

  65  621-06557           SEED MIXTURE, T                                                          393.000        LBS 

  66  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  67  621-06574           SODDING                                                                   20.000        SYS 

  68  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         476.000        SYS 

  69  621-09867           MULCHED SEEDING,                                                         760.000        SYS 

  70  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    85.000        EACH 

  71  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     340.000        EACH 

  72  622-05653           PLANT, GROUND COVER                                                       85.000        EACH 

  73  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  74  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 11.000        EACH 

  75  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  76  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            68.000        LFT 

  77  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  78  701-09683           PILE SHOE, HP 12 X 74                                                      8.000        EACH 

  79  701-09739           PILE SHOE, HP 12 X 53                                                     12.000        EACH 

  80  701-51195           PILE, STEEL H, HP 12 IN X 53                                             798.000        LFT 

  81  701-95780           PILE, STEEL H, HP 12 IN X 74                                             406.000        LFT 

  82  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 89.000        CYS 

  83  702-51015           CONCRETE, B, FOOTINGS                                                      5.600        CYS 

  84  703-06028           REINFORCING BARS                                                       6,225.000        LBS 

  85  703-06029           REINFORCING BARS, EPOXY COATED                                        74,976.000        LBS 

  86  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              306.100        CYS 

  87  706-04683           RAILING,                                                                 440.000        LFT 

  88  707-09382           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 61 IN                   882.000        LFT 

  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  90  710-51870           REPOINTING MASONRY IN STRUCTURES                                         175.000        SFT 

  91  711-51070           ANCHOR PLATE, AP 1                                                        16.000        EACH 

  92  711-51876           JACKING AND SUPPORTING TRUSSES                                        LUMP              LUMP 

  93  712-03820           TIMBER SIDING                                                          5,088.000        SFT 

  94  712-04272           LUMBER AND TIMBER, UNTREATED                                              15.200        MFBM 

  95  712-04686           FIRE PROTECTION                                                       LUMP              LUMP 

  96  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 

  97  712-05097           METAL PARTS                                                              100.000        LBS 

  98  712-11615           ROOF, CORRUGATED METAL                                                 5,500.000        SFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  712-94725           STRUCTURAL TIMBER                                                        800.000        BDFT 

 100  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               60.000        LFT 

 101  715-05407           PIPE, END BENT DRAIN, 6 IN                                               100.000        LFT 

 102  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

 103  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

 104  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

 105  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

 106  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 108  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 109  801-07119           BARRICADE, III-B                                                          48.000        LFT 

 110  802-03896           BOLLARD                                                                   12.000        EACH 

 111  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        179.000        LFT 

 112  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           83.500        SFT 

 113  804-06725           DELINEATOR WITH POST, D1                                                  20.000        EACH 

 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,310.000        LFT 

 115  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          530.000        LFT 

 116  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         530.000        LFT 

 117  808-75056           TRANSVERSE MARKING, PAINT,                                                83.000        LFT 

 118  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,301.000        LFT 

 119  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  10  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  12  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  13  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 

  14  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -32633-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEBRIS REMOVAL FROM CHANNEL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

   9  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  11  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  15  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 

  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEBRIS REMOVAL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

   9  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  13  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  14  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 

  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION & WIDENING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     2,160.000        CYS 

  14  203-02070           BORROW                                                                 2,277.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                   5,360.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          42.600        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     90.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   3,065.000        LFT 

  20  205-06938           TEMPORARY SLOPE DRAIN                                                     60.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  23  206-51220           EXCAVATION, WET                                                          163.500        CYS 

  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,330.000        SYS 

  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            611.000        SYS 

  26  211-02050           B BORROW                                                                  50.000        CYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          179.000        CYS 

  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              246.000        CYS 

  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              224.000        CYS 

  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        819.000        TON 

  31  302-07455           DENSE GRADED SUBBASE                                                      79.500        CYS 

  32  303-01180           COMPACTED AGGREGATE, NO. 53                                               27.000        TON 

  33  401-07427           QC/QA-HMA, 2, 70, BASE, 19.0 mm                                          430.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                2,484.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,484.000        LFT 

  36  402-07434           HMA SURFACE, TYPE C                                                      309.000        TON 

  37  402-07439           HMA INTERMEDIATE, TYPE C                                                 332.000        TON 

  38  402-07442           HMA BASE, TYPE C                                                       1,030.000        TON 

  39  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  40  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 

  41  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 

  44  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  45  605-06095           CURB, INTEGRAL, B, CONCRETE                                               34.000        LFT 

  46  605-06145           CURB AND GUTTER, B, CONCRETE                                             293.000        LFT 

  47  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           9.000        LFT 

  48  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                477.000        SYS 

  49  610-07486           HMA FOR APPROACHES, TYPE A                                               143.700        TON 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                               284.800        TON 

  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  52  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 

  53  615-06505           MONUMENT, B                                                                2.000        EACH 

  54  616-02320           GEOTEXTILES                                                            2,718.000        SYS 

  55  616-06405           RIPRAP, REVETMENT                                                      1,874.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                4,961.000        SYS 

  58  621-04258           SEED MIXTURE                                                              15.000        LBS 

  59  621-06545           FERTILIZER                                                                 0.500        TON 

  60  621-06553           SEED MIXTURE, R                                                          153.000        LBS 

  61  621-06557           SEED MIXTURE, T                                                          103.000        LBS 

  62  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  63  621-06574           SODDING                                                                   38.000        SYS 

  64  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       58.000        EACH 

  65  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         115.000        EACH 

  66  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 13.000        EACH 

  67  628-09401           FIELD OFFICE, A                                                           15.000        MOS 

  68  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  69  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            79.000        LFT 

  70  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  71  701-09679           CONICAL PILE TIP, 14 IN                                                   58.000        EACH 

  72  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      1,659.000        LFT 

  73  702-51005           CONCRETE, A, SUBSTRUCTURE                                                242.000        CYS 

  74  702-51015           CONCRETE, B, FOOTINGS                                                     18.600        CYS 

  75  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 97.000        CYS 

  76  703-06028           REINFORCING BARS                                                      32,554.000        LBS 

  77  703-06029           REINFORCING BARS, EPOXY COATED                                       159,539.000        LBS 

  78  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              474.000        CYS 

  79  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

  80  706-51020           RAILING, CONCRETE, C                                                      35.400        CYS 

  81  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                     1,362.000        LFT 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  714-11087           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              56.000        LFT 

  84  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               94.000        LFT 

  85  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              185.000        LFT 

  86  715-05407           PIPE, END BENT DRAIN, 6 IN                                               160.000        LFT 

  87  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  88  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  89  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  90  720-92566           INLET, E, MODIFIED                                                         1.000        EACH 

  91  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  92  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  93  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  94  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  95  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  98  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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  99  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,932.000        LFT 

 100  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                620.000        LFT 

 101  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               620.000        LFT 

 102  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,820.000        LFT 

 103  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        26.000        LFT 

 104  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          91.200        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        46.000        CYS 

  14  203-02070           BORROW                                                                    83.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     448.000        LFT 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         24.000        TON 

  17  302-07455           DENSE GRADED SUBBASE                                                      16.000        CYS 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                               44.000        TON 

  19  306-08033           MILLING, ASPHALT, 1 IN                                                   372.000        SYS 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                  187.000        LFT 

  21  402-07433           HMA SURFACE, TYPE B                                                       36.000        TON 

  22  402-07438           HMA INTERMEDIATE, TYPE B                                                   7.000        TON 

  23  402-07441           HMA BASE, TYPE B                                                          17.000        TON 

  24  406-05521           ASPHALT FOR TACK COAT                                                    470.000        SYS 

  25  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       4.000        EACH 

  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                 96.000        SYS 

  29  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 

  30  615-06505           MONUMENT, B                                                                4.000        EACH 

  31  616-02320           GEOTEXTILES                                                              239.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                          147.000        TON 

  33  616-06451           RIPRAP, UNIFORM                                                           34.500        TON 

  34  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  35  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06557           SEED MIXTURE, T                                                           17.000        LBS 

  38  621-06560           MULCHED SEEDING, U                                                       291.000        SYS 

  39  621-06565           MULCHING MATERIAL                                                          0.300        TON 

  40  621-06567           WATER                                                                      1.000        kGAL 

  41  621-06575           SODDING, NURSERY                                                         234.000        SYS 

  42  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          15.000        EACH 

  43  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 

  45  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,056.000        LBS 

  46  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            44.000        EACH 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                        22,716.000        LBS 

  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               63.400        CYS 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  711-51035           STRUCTURAL STEEL                                                       1,302.000        LBS 

  51  711-51866           RIVET, REMOVE                                                            158.000        EACH 

  52  711-93754           JACKING AND SUPPORTING TRUSS AND STEEL BEAMS                          LUMP              LUMP 

  53  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      12.000        EACH 

  54  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    42.000        LFT 

  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  59  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  60  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  61  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 80 

 

          CALL ORDER   : 681                                              CONTRACT ID  : B -35410-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

   8  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   9  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 

  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  11  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,860.000        SFT 

  12  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 1,244.000        LFT 

  13  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  16  801-06710           FLASHING ARROW SIGN                                                       24.000        DAY 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          11.000        SYS 

  11  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     2,412.000        CYS 

  14  203-02070           BORROW                                                                 4,722.000        CYS 

  15  203-02132           EXPLORATORY DRILLING                                                      45.000        LFT 

  16  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           9.000        EACH 

  17  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.500        TON 

  19  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   2,023.000        LFT 

  21  205-09543           NO 2 STONE                                                                50.000        TON 

  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,378.000        SYS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            999.000        SYS 

  24  211-02050           B BORROW                                                               2,494.000        CYS 

  25  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              935.000        CYS 

  26  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              511.000        CYS 

  27  215-11477           CHEMICAL STABILIZATION                                                   578.000        TON 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        119.000        TON 

  29  302-08562           COARSE AGGREGATE, NO 8                                                   100.000        TON 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              361.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               301.000        SYS 

  32  306-08043           MILLING, TRANSITION                                                       98.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        265.900        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  389.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          470.500        TON 

  36  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              451.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                2,424.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,424.000        LFT 

  39  402-07432           HMA SURFACE, TYPE A                                                       29.500        TON 

  40  402-07433           HMA SURFACE, TYPE B                                                       84.000        TON 

  41  402-07435           HMA INTERMEDIATE, TYPE A                                                  59.000        TON 

  42  402-07438           HMA INTERMEDIATE, TYPE B                                                 195.000        TON 

  43  406-05521           ASPHALT FOR TACK COAT                                                  7,249.000        SYS 

  44  415-11527           BASE SEAL                                                                  2.800        TON 

  45  503-05240           D-1 CONTRACTION JOINT                                                    113.400        LFT 

  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  47  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  48  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     268.750        LFT 

  51  602-06729           BARRIER DELINEATOR                                                         7.000        EACH 

  52  604-07902           CURB RAMP, CONCRETE, H                                                    25.000        SYS 

  53  605-06150           CURB AND GUTTER, C, CONCRETE                                             646.000        LFT 

  54  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 

  55  616-02320           GEOTEXTILES                                                            1,519.000        SYS 

  56  616-05688           RIPRAP, CLASS 1                                                          634.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        363.000        TON 

  58  616-06451           RIPRAP, UNIFORM                                                          191.000        TON 

  59  616-11736           DECORATIVE STONE                                                         124.000        TON 

  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  61  621-02770           EROSION CONTROL BLANKET                                                3,832.000        SYS 

  62  621-06545           FERTILIZER                                                                 0.320        TON 

  63  621-06554           SEED MIXTURE, U                                                          120.000        LBS 

  64  621-06557           SEED MIXTURE, T                                                          120.000        LBS 

  65  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                         38.000        LBS 

  66  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  67  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  68  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   141.000        EACH 

  69  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         129.000        EACH 

  70  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  71  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  72  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  73  703-06029           REINFORCING BARS, EPOXY COATED                                         3,695.000        LBS 

  74  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  2.000        EACH 

  75  706-08502           REINFORCED CONCRETE MOMENT SLAB, 15 IN                                   272.000        SYS 

  76  706-09964           RAILING, CONCRETE, PS-2                                                  153.400        LFT 

  77  706-11419           RAILING, STEEL, PS-2                                                     162.100        LFT 

  78  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  80  715-04987           CONNECTION                                                                 2.000        EACH 

  81  715-04987           CONNECTION                                                                 2.000        EACH 

  82  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               635.000        LFT 

  83  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              229.000        LFT 

  84  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              231.000        LFT 

  85  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               45.000        LFT 

  86  715-06379           SEWER                                                                      1.000        EACH 

  87  715-11360           INSERTION VALVE, 12 IN.                                                    1.000        EACH 

  88  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  89  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  90  715-91742           WATER METER, RELOCATE                                                      1.000        EACH 

  91  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                          370.000        LFT 

  92  715-97419           WATER MAIN, DUCTILE IRON, 24 IN                                          365.000        LFT 

  93  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         635.000        LFT 

  94  718-52610           AGGREGATE FOR UNDERDRAINS                                                 57.100        CYS 

  95  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               423.000        SYS 

  96  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  97  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  98  720-44296           INLET, CAP                                                                 1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 83 

 

          CALL ORDER   : 701                                              CONTRACT ID  : B -35603-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  99  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

 100  720-45410           MANHOLE, C4                                                                5.000        EACH 

 101  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          3.000        LFT 

 102  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 

 103  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

 104  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            2.000        EACH 

 105  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 

 106  720-98174           INLET, B15                                                                 6.000        EACH 

 107  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      76.600        LFT 

 108  732-08419           MODULAR BLOCK  WALL                                                        8.000        SYS 

 109  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             191.000        SYS 

 110  732-08421           MODULAR BLOCK WALL ERECTION                                              199.000        SYS 

 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 112  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

 113  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

 114  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 116  801-07118           BARRICADE, III-A                                                          48.000        LFT 

 117  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 118  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 

 119  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           28.000        SFT 

 120  802-76055           SIGN POST, A                                                              90.000        LFT 

 121  808-06540           TRANSVERSE MARKING, PREFORMED PLASTIC                                    180.000        LFT 

 122  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          910.000        LFT 

 123  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,594.000        LFT 

 124  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    72.000        LFT 

 125  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : B -35820-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   8  202-62420           BRIDGE RAILING, REMOVE                                                    40.000        LFT 

   9  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  10  628-09403           FIELD OFFICE, C                                                            4.000        MOS 

  11  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 

  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

  13  703-06029           REINFORCING BARS, EPOXY COATED                                         3,139.000        LBS 

  14  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               14.000        CYS 

  15  711-04297           STRUCTURAL STEEL, FIELD CUT                                              114.000        SQIN 

  16  711-51035           STRUCTURAL STEEL                                                      17,131.000        LBS 

  17  711-51864           DRILLED HOLE                                                             148.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       45.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 751                                              CONTRACT ID  : M -31255-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPAIR OR REPLACE BARRIER WALL 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-07025           MOBILIZATION AND DEMOBILIZATION                                            6.000        EACH 

   6  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 

   7  702-93722           CONCRETE, C                                                               10.000        CYS 

   8  703-06029           REINFORCING BARS, EPOXY COATED                                           150.000        LBS 

   9  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  10  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                               50.000        LFT 

  11  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  12  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 

  14  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  15  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  16  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  17  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         50.000        LFT 

  18  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              100.000        LFT 

  19  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    2.000        EACH 
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          CALL ORDER   : 761                                              CONTRACT ID  : M -31256-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVE AND TRIMMING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-02250           TREE, 10 IN, REMOVE                                                       14.000        EACH 

   7  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 

   8  201-02255           TREE, 18 IN, REMOVE                                                       30.000        EACH 

   9  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  10  201-02260           TREE, 30 IN, REMOVE                                                       29.000        EACH 

  11  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

  12  201-02265           TREE, 48 IN, REMOVE                                                       19.000        EACH 

  13  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  14  201-02270           TREE, 60 IN, REMOVE                                                        2.000        EACH 

  15  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 

  16  202-91922           STUMP, REMOVE                                                             95.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 771                                              CONTRACT ID  : M -35607-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE) 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   5  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

   6  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

   7  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

   8  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 

   9  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : M -35818-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    WEDGE AND LEVEL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           237,300.000        SYS 

   9  402-07434           HMA SURFACE, TYPE C                                                   13,720.000        TON 

  10  402-07784           HMA SURFACE, TYPE D                                                    6,760.000        TON 

  11  406-05520           ASPHALT FOR TACK COAT                                                    620.000        TON 

  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 

  15  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 5.000        MOS 

  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 

  21  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                      23,950.000        LFT 

  22  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     23,860.000        LFT 

  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      123,127.000        LFT 

  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     125,000.000        LFT 

  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,000.000        EACH 

  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,000.000        EACH 
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          CALL ORDER   : 791                                              CONTRACT ID  : M -35855-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

   7  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        600.000        LFT 

   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      50.000        EACH 

  10  601-03444           CAT TRANSITION STEEL POST, MK 9                                            5.000        EACH 

  11  601-03445           CAT TRANSITION PANEL, MK WC                                                5.000        EACH 

  12  601-03446           CAT TRANSITION CABLE, MK CA                                                5.000        EACH 

  13  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             5.000        EACH 

  14  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    5.000        EACH 

  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                       75.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 

  17  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           5.000        EACH 

  18  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      50.000        HRS 

  19  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 75.000        EACH 

  20  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   50.000        EACH 

  21  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       5.000        EACH 

  22  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              5.000        EACH 

  23  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 

  24  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 

  25  601-62555           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                      250.000        LFT 

  26  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            10.000        EACH 

  27  601-90678           CONCRETE, A, BURIED END SECTION                                           11.000        CYS 

  28  601-90745           GUARDRAIL POST ALUMINUM                                                   25.000        EACH 

  29  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         6.000        EACH 

  30  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           6.000        EACH 

  31  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         5.000        EACH 

  32  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 

  33  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 

  34  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 

  35  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  36  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 

  37  601-94645           GUARDRAIL END TREATMENT, SENTRE                                            1.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 

  39  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 

  40  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                          5.000        EACH 

  41  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            4,950.000        LFT 

  42  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                            100.000        EACH 

  43  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                      5.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,000.000        LFT 

  45  601-99109           GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING                     250.000        LFT 

  46  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

  47  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 811                                              CONTRACT ID  : T -34596-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNAL PROJECT (NEW/MODERNIZED) 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             11.000        MOS 

   8  628-09409           MOBILE INTERNET SERVICE                                                   11.000        MOS 

   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                11.000        MOS 

  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  11  711-05395           REPLACE                                                                   11.000        EACH 

  12  711-05396           REPLACE                                                               LUMP              LUMP 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          39.000        EACH 

  15  805-01842           HANDHOLE, SIGNAL                                                          57.000        EACH 

  16  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          7,304.000        LFT 

  17  805-02328           SIGNAL CABLE, 1C/14 GA                                                27,145.000        LFT 

  18  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                28,866.000        LFT 

  19  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                     12.000        EACH 

  20  805-04602           CONTROLLER, REWIRE                                                        39.000        EACH 

  21  805-04973           CONDUIT                                                                7,304.000        LFT 

  22  805-06483           CONTROLLER                                                                39.000        EACH 

  23  805-06483           CONTROLLER                                                                39.000        EACH 

  24  805-06483           CONTROLLER                                                                39.000        EACH 

  25  805-06483           CONTROLLER                                                                39.000        EACH 

  26  805-06997           CAMERA                                                                   145.000        EACH 

  27  805-07212           SPLICE KIT                                                                40.000        EACH 

  28  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

  29  805-09089           RADIO, YAGI ANTENNA                                                       28.000        EACH 

  30  805-10108           WIRELESS REPEATER                                                         10.000        EACH 

  31  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                      57,004.000        LFT 

  32  805-78785           SIGNAL DETECTOR HOUSING                                                  171.000        EACH 

  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   8,209.000        LFT 

  34  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                 148.000        EACH 

  35  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                3.000        EACH 

  36  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 2.000        EACH 

  37  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 4.000        EACH 

  38  807-04940           MAST ARM                                                                  21.000        EACH 

  39  807-04967           CABLE                                                                 30,315.000        LFT 

  40  807-04967           CABLE                                                                 30,315.000        LFT 

  41  807-04967           CABLE                                                                  3,756.000        LFT 

  42  807-06796           ELECTRIC                                                                  39.000        EACH 
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          CALL ORDER   : 821                                              CONTRACT ID  : T -34768-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PAVEMENT MARKING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-75997           PRISMATIC REFLECTOR, REMOVE                                            2,260.000        EACH 

   9  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               11.000        TON 

  10  412-09355           FOG SEAL                                                              51,189.000        SYS 

  11  606-07484           MILLED HMA CORRUGATIONS                                              122,313.000        LFT 

  12  606-09729           MILLED CENTERLINE CORRUGATIONS                                       108,034.000        LFT 

  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  15  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 

  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,200.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                     103.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

  24  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     18,934.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      131,011.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     107,339.000        LFT 

  27  808-06716           LINE, REMOVE                                                         239,852.000        LFT 

  28  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 831                                              CONTRACT ID  : T -34774-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL NEW GUARDRAIL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  203-02070           BORROW                                                                 9,106.000        CYS 

   9  203-08607           LINEAR GRADING                                                           800.000        LFT 

  10  205-06933           TEMPORARY INLET PROTECTION                                                25.000        EACH 

  11  205-11591           TEMPORARY SEED MIXTURE                                                 4,350.000        LBS 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              556.000        TON 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  14  621-06553           SEED MIXTURE, R                                                        4,930.000        LBS 

  15  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       30,311.000        LFT 

  16  627-09329           CABLE BARRIER, TYPE TL-4, SPARE PARTS                                      1.000        EACH 

  17  627-09331           SAFETY TERMINAL, TYPE TL-4                                                16.000        EACH 

  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  19  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

  21  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         36.000        MOS 

  22  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 

  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  29  804-06740           DELINEATOR WITH POST, D2                                                  16.000        EACH 
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  SECTION NO. 0001    DISTRICT PAVEMENT MARKING PROJECT 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

   8  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 

  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  808-75994           PRISMATIC REFLECTOR                                                   28,353.000        EACH 

  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,072.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,289.000        EACH 
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  SECTION NO. 0001    NEW SIGNAL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               277.000        SYS 

   9  402-07433           HMA SURFACE, TYPE B                                                       32.000        TON 

  10  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  11  605-06121           CURB, CONCRETE, B                                                         95.000        LFT 

  12  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  17  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         78.000        LFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         70.000        SFT 

  19  804-06771           DELINEATOR POST, FLEXIBLE                                                 25.000        EACH 

  20  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 

  21  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  22  805-04133           SIGNAL PEDESTAL, 12FT                                                      1.000        EACH 

  23  805-06595           CONDUIT, PVC, 2 IN                                                     1,476.000        LFT 

  24  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          2.000        EACH 

  25  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  26  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   2.000        EACH 

  27  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 

  28  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  29  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

  30  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  31  805-78467           SIGNAL CABLE, 3C/8GA                                                     183.000        LFT 

  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      731.000        LFT 

  33  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,206.000        LFT 

  34  805-78485           SIGNAL CABLE, 5C/14GA                                                    351.000        LFT 

  35  805-78490           SIGNAL CABLE, 7C/14GA                                                    791.000        LFT 

  36  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,535.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     229.000        LFT 

  39  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             3.000        EACH 

  40  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  41  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           3.000        EACH 

  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,297.000        LFT 

  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  367.000        LFT 

  44  808-06716           LINE, REMOVE                                                           2,160.000        LFT 

  45  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                  163.000        LFT 

  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,186.000        LFT 

  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        45.000        LFT 

  48  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  49  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                    74.000        LFT 
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  SECTION NO. 0001    NEW SIGNAL INSTALLATION 

 

  50  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                 23.000        LFT 
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          CALL ORDER   : 871                                              CONTRACT ID  : T -35390-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      6,720.000        LFT 

   9  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        684.000        EACH 

  10  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        3,260.000        SFT 

  11  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        513.000        SFT 
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  SECTION NO. 0001    LOCAL SAFETY PROJECT 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

   7  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                               320.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                      463.000        EACH 

  11  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                   15,103.000        LFT 

  12  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      563.000        LFT 

  13  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,537.000        EACH 

  14  802-07060           SIGN, SHEET, RELOCATE                                                     87.000        EACH 

  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        8,216.810        SFT 

  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      5,553.480        SFT 

  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                            1,024.500        SFT 
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  SECTION NO. 0001    SIGNING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-07083           REMOVAL                                                               LUMP              LUMP 

   8  202-94954           BARRIER WALL, CONCRETE, REMOVE                                            15.000        LFT 

   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  10  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,000.000        LFT 

  11  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                        9.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  15  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,000.000        LFT 

  16  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  17  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 

  18  802-09580           CANTILEVER SIGN SUPPORT FOUNDATION,                                        1.000        EACH 

  19  802-76235           INSTALL OVERHEAD SIGN                                                      2.000        EACH 
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  SECTION NO. 0001    LIGHTING MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  202-01845           CONDUIT, REMOVE                                                          300.000        LFT 

   7  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 

   8  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 

   9  202-98370           POLE, REMOVE                                                               1.000        EACH 

  10  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 

  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  7.000        MOS 

  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

  13  702-90915           CONCRETE, CLASS A                                                          1.000        CYS 

  14  711-95290           FIELD WELDING                                                              1.000        LFT 

  15  715-04612           PIPE                                                                       1.000        LFT 

  16  715-04994           METER                                                                      1.000        EACH 

  17  715-04994           METER                                                                      5.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  805-02202           SIGNAL DETECTOR HOUSING, DOUBLE                                            2.000        EACH 

  22  805-78445           SIGNAL SERVICE                                                            10.000        EACH 

  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,000.000        LFT 

  24  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,000.000        LFT 

  25  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  26  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,000.000        LFT 

  27  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       50.000        LFT 

  28  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 

  29  805-87780           CIRCUIT BREAKER                                                            5.000        EACH 

  30  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN                                        10.000        LFT 

  31  805-91706           ANCHOR BOLT, REPAIR                                                        4.000        EACH 

  32  805-91711           EXPANSION FITTING, 1.5 IN.                                                 1.000        EACH 

  33  805-95518           CONDUIT FLEXIBLE 2"                                                      100.000        LFT 

  34  805-95519           CONDUIT FLEXIBLE 0.75"                                                   100.000        LFT 

  35  805-95520           EXPANSION FITTING, 2.0 IN.                                                 1.000        EACH 

  36  805-95521           EXPANSION FITTING, 0.75 IN.                                                2.000        EACH 

  37  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 

  38  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              1.000        EACH 

  39  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 

  40  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 

  41  807-02105           ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM, 150 W               648.000        MOS 

  42  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD                          2.000        EACH 

  43  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

  44  807-02579           MAST ARM, 15FT                                                             1.000        EACH 

  45  807-02778           LUMINAIRE, MAST ARM, 5 FT                                                  1.000        EACH 

  46  807-02780           LUMINAIRE, MAST ARM, 8 FT                                                  1.000        EACH 

  47  807-02781           LUMINAIRE, MAST ARM, 10 FT                                                 1.000        EACH 

  48  807-02782           LUMINAIRE, MAST ARM, 12 FT                                                 1.000        EACH 

  49  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 1.000        EACH 
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  50  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 1.000        EACH 

  51  807-04507           TRANSFORMER                                                                1.000        EACH 

  52  807-04651           WIRE,                                                                    100.000        LFT 

  53  807-04651           WIRE,                                                                    100.000        LFT 

  54  807-04654           LIGHT POLE                                                                 1.000        EACH 

  55  807-04654           LIGHT POLE                                                                 1.000        EACH 

  56  807-04654           LIGHT POLE                                                                 1.000        EACH 

  57  807-04654           LIGHT POLE                                                                 1.000        EACH 

  58  807-04654           LIGHT POLE                                                                 1.000        EACH 

  59  807-04654           LIGHT POLE                                                                 1.000        EACH 

  60  807-04654           LIGHT POLE                                                                 1.000        EACH 

  61  807-04940           MAST ARM                                                                  10.000        EACH 

  62  807-04962           LIGHT                                                                      1.000        EACH 

  63  807-04967           CABLE                                                                    200.000        LFT 

  64  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          25.000        LFT 

  65  807-07703           HIGH MAST TOWER                                                            2.000        EACH 

  66  807-11367           ASSIGNED MAINTENANCE, NAVIGATION LIGHT                                   324.000        EACH 

  67  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        24.000        EACH 

  68  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        17.000        EACH 

  69  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                      1.000        EACH 

  70  807-86750           LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE, 150                     2.000        EACH 

  71  807-86790           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                2.000        EACH 

  72  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  73  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  74  807-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,             100.000        LFT 

  75  807-86843           WIRE, NO 4 COPPER, 1/C                                                   250.000        LFT 

  76  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,000.000        LFT 

  77  807-86910           CONNECTOR KIT, UNFUSED                                                    20.000        EACH 

  78  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 

  79  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            30.000        EACH 

  80  807-86930           INSULATION LINK, NON-WATERPROOFED                                         30.000        EACH 

  81  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                5.000        EACH 

  82  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 

  83  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                 10,968.000        MOS 

  84  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  9,216.000        MOS 

  85  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  2,700.000        MOS 

  86  807-87085           ELECTRICIAN                                                               25.000        HRS 

  87  807-87098           CALLOUT, REPAIR                                                            2.000        EACH 

  88  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN               2.000        EACH 

  89  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 

  90  807-87800           CABLE DUCT, INSTALL                                                    1,000.000        LFT 

  91  807-91694           NAVIGATION LIGHT PIER                                                      1.000        EACH 

  92  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 

  93  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 

  94  807-91698           NAVIGATION LIGHT, FRESNEL LENS, 180                                        6.000        EACH 

  95  807-91699           NAVIGATION LIGHT, FRESNEL LENS, 360                                        2.000        EACH 

  96  807-91704           LIGHT POLE HANDHOLE COVER                                                  5.000        EACH 

  97  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              2.000        EACH 

  98  807-92870           TRANSFORMER BASE HANDHOLE                                                  2.000        EACH 
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  99  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        1.000        EACH 

 100  807-93649           SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H.                                   1.000        EACH 

 101  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 

 102  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                               1.000        SET 

 103  807-94480           LIGHT STANDARD, INSTALL                                                   12.000        EACH 

 104  807-95508           VANDAL SHIELD, LEXAN                                                       1.000        EACH 

 105  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 

 106  807-95514           SERVICE POINT RISER                                                        1.000        EACH 

 107  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 

 108  807-95516           RELAY SWITCH                                                               5.000        EACH 

 109  807-95522           PIPE STRAP                                                                10.000        EACH 

 110  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     25.000        EACH 

 111  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                          2.000        EACH 

 112  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       15.000        EACH 

 113  807-95709           PHOTOCELLS                                                                 1.000        EACH 

 114  807-96183           SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM                                  1.000        EACH 

 115  807-96184           SHAFT FOR 30 FT M.H. TWIN 12 FT MAST ARM                                   1.000        EACH 

 116  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  6,852.000        MOS 

 117  807-96197           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL                        100.000        LFT 

 118  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              3.000        EACH 

 119  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 

 120  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   2.000        EACH 

 121  807-96868           LUMINAIRE, INSTALL                                                         5.000        EACH 

 122  807-98716           KELLUM GRIP, STAINLESS STEEL                                               1.000        EACH 

 123  809-04652           SERVICE POINT                                                              5.000        EACH 



 

 


